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PREAMBLE
This Agreement (‘the Agreement’) is between the following parties:
on the one part,

the European Education and Culture Executive Agency (EACEA) (‘EU executive agency’
or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and
on the other part,
1. ‘the coordinator’:

ALSOMOCSOLAD KOZSEG ONKORMANYZATA (ALSOMOCSOLAD), PIC 925847929,
established in RAKOCZI UTCA 21, ALSOMOCSOLAD 7345, Hungary,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.

The Agreement is composed of:
Preamble

Terms and Conditions (including Data Sheet)
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Annex 1 Description of the action!

Annex 2 Estimated budget for the action

Annex 3 Accession forms (if applicable)?
Annex 3a  Declaration on joint and several liability of affiliated entities (if applicable)?

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

! Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.



https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
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DATA SHEET

1. General data

Project summary:

Project summary

AXVM is a project of four rural settlements far from county seats and urban centers. In the course of the project, delegations of 8-20
people from four different countries and four small settlements with different characteristics meet. COO Alsomocsolad (HU) 300 people,
PP1 Xghajra (MT) 2,192 people PP2 Valdobbiadene (IT) 9931 people PP3 Moravske Toplice (SI) 5,964 people A single Work package
according to the call contains 3 events. The delegations of the settlements meet first in Malta, then in Italy, and finally in Hungary to
conclude the project. We conducted a survey among the partners, which helped us determine what the individual settlements expect from
such a series of meetings, as well as what opportunities they have to participate in them, prepare the topics of the project, and conduct
the meetings. During the negotiations, we agreed that, in addition to the GENERAL INTRODUCTION, each settlement will present
their MOST IMPORTANT SETTLEMENT TOPIC and discuss this topic with the guests. The result of the preliminary negotiations is
that on the 3 meetings we will discuss the issues related to the FUTURE OF EUROPE that most affect the settlements. Thinking about
and implementing the UN SUSTAINABLE DEVELOPMENT GOALS is of particular importance to all of us, so the host presents the
most relevant goals for the settlements in connection with the EU Green Deal program in the local context, and leads a discussion on
the topic. Our goal is also that those, who have already participated in several EU programs (COO, PP3) provide good examples to the
"newcomers" (PP1, PP2) and help them TO PARTICIPATE IN FURTHER EU INITIATIVES and to establish twin city relations. After
the 3 meetings, we draw up a REPORT AND RECOMMENDATIONS, which we send to MEPs and MPs, and we communicate widely.

Keywords:
—  Europe for citizens
— Democratic engagement and civic participation
—  Town twinning
—  responsible citizenship
Project number: 101215559
Project name: Alsomocsolad, Xghajra, Valdobbiadene, Moravske Toplice Cooperation
Project acronym: AXVM
Call: CERV-2024-CITIZENS-TOWN-TT
Topic: CERV-2024-CITIZENS-TOWN-TT
Type of action: CERV Lump Sum Grants
Granting authority: European Education and Culture Executive Agency
Grant managed through EU Funding & Tenders Portal: Yes (eGrants)
Project starting date: first day of the month following the entry into force date
Project end date: starting date + months of duration

Project duration: 11 months

Consortium agreement: No

2. Participants

List of participants:

N° | Role Short name Legal name Ctry PIC Max grant amount
1 COO | ALSOMOCSOLAD ALSOMOCSOLAD KOZSEG ONKORMANYZATA HU | 925847929 46 510.00
2 AP | Xghajra KUNSILL LOKALI XGHAJRA MT | 936767025 0.00
3 AP | Toplice OBCINA MORAVSKE TOPLICE SI 926197420 0.00
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N° | Role Short name Legal name Ctry PIC Max grant amount
4 AP | Valdobbiadene COMUNE DI VALDOBBIADENE 1T 872338170 0.00
Total 46 510.00

Coordinator:

— ALSOMOCSOLAD KOZSEG ONKORMANYZATA (ALSOMOCSOLAD)

3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Maximum grant amount Maximum grant amount
(Annex 2) (award decision)

46 510.00 46 510.00

Grant form: Lump Sum

Grant mode: Action grant

Budget categories/activity types: Lump sum contributions
Cost eligibility options: n/a

Budget flexibility: No

4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

Reporting and payment schedule (art 21, 22):

Reporting Payments
Deadline
R ti i T Deadli T .
eporting periods ype eadline ype T p—
RP No Month from Month to
Initial prefinancing n/a
1 1 11 Periodic report 60 days after end Final payment 90 days from
of reporting period receiving
periodic report

Prefinancing payments and guarantees: n/a
Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No
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Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.
Interim payment ceiling (if any): 100% of the maximum grant amount
No-profit rule: n/a
Late payment interest: ECB + 3.5%
Bank account for payments:
HU47117513155779788300000000 OTPVHUHBXXX
Conversion into euros: n/a
Reporting language: Language of the Agreement or other EU official language, if specified in the call conditions
4.3 Certificates (art 24): n/a
4.4 Recoveries (art 22)
First-line liability for recoveries:
Beneficiary termination: Beneficiary concerned
Final payment: Coordinator
After final payment: Beneficiary concerned
Joint and several liability for enforced recoveries (in case of non-payment):
Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Applicable law (art 43):
Standard applicable law regime: EU law + law of Belgium
Dispute settlement forum (art 43):
Standard dispute settlement forum:
EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6. Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:
Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

10
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Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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CHAPTER 1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions —  The project which is being funded in the context of this Agreement.
Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Affiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 190 of
EU Financial Regulation 2024/2509* which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(38) of EU Financial
Regulation 2024/2509, i.e. non-financial resources made available free of charge by
third parties.

4 For the definition, see Article 190 Regulation (EU, Euratom) 2024/2509 of the European Parliament and of the Council
of 23 September 2024 on the financial rules applicable to the general budget of the Union (recast) (‘EU Financial
Regulation’) (OJ L, 2024/2509, 26.9.2024): “affiliated entities [are]:

(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for
being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 138(1)
and 143(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.
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Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/1371° and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 1995°, as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU

Regulation 2988/95’.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within

the meaning of Article 138(1)(c) of EU Financial Regulation 2024/2509".

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER 2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101215559 — AXVM (‘action’), as described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER 3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

3 Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

60J C316,27.11.1995, p. 48.

7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).

8 ‘Professional misconduct’ includes, in particular, the following: violation of ethical standards of the profession;
wrongful conduct with impact on professional credibility; breach of generally accepted professional ethical standards;
false declarations/misrepresentation of information; participation in a cartel or other agreement distorting competition;
violation of IPR; attempting to influence decision-making processes by taking advantage, through misrepresentation,
of a conflict of interests, or to obtain confidential information from public authorities to gain an advantage; incitement
to discrimination, hatred or violence or similar activities contrary to the EU values where negatively affecting or risking
to affect the performance of a legal commitment.
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The grant is an action grant’ which takes the form of a lump sum grant for the completion of work
packages.

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

Not applicable

5.4 Estimated budget, budget categories and forms of funding

The estimated budget for the action (lump sum breakdown) is set out in Annex 2.

It contains the estimated eligible contributions for the action (lump sum contributions), broken down
by participant and work package.

Annex 2 also shows the types of contributions (forms of funding)'® to be used for each work package.

5.5 Budget flexibility

Budget flexibility does not apply; changes to the estimated budget (lump sum breakdown) always
require an amendment (see Article 39).

Amendments for transfers between work packages are moreover possible only if:

- the work packages concerned are not already completed (and declared in a financial statement)
and

- the transfers are justified by the technical implementation of the action.

ARTICLE 6 — ELIGIBLE AND INELIGIBLE CONTRIBUTIONS

6.1 and 6.2 General and specific eligibility conditions
Lump sum contributions are eligible (‘eligible contributions’), if:
(a) they are set out in Annex 2 and

(b) the work packages are completed and the work is properly implemented by the beneficiaries
and/or the results are achieved, in accordance with Annex 1 and during in the period set out
in Article 4 (with the exception of work/results relating to the submission of the final periodic
report, which may be achieved afterwards; see Article 21)

They will be calculated on the basis of the amounts set out in Annex 2.

? For the definition, see Article 183(2)(a) EU Financial Regulation 2024/2509: ‘action grant’ means an EU grant to
finance “an action intended to help achieve a Union policy objective”.
10 See Article 125 EU Financial Regulation 2024/25009.
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6.3 Ineligible contributions

‘Ineligible contributions’ are:

(a) lump sum contributions that do not comply with the conditions set out above (see Article 6.1
and 6.2)

(b) lump sum contributions for activities already funded under other EU grants (or grants awarded
by an EU Member State, non-EU country or other body implementing the EU budget), except
for the following case:

(1) Synergy actions: not applicable
(c) other:
(1) country restrictions for eligible costs: not applicable.
6.4 Consequences of non-compliance

If a beneficiary declares lump sum contributions that are ineligible, they will be rejected (see
Article 27).

This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant
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for the entire duration of the action. Lump sum contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:
(a) Each beneficiary must:
(1) keep information stored in the Portal Participant Register up to date (see Article 19)

(i) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(ii1) submit to the coordinator in good time:

the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS): not
applicable

- the contribution to the deliverables and technical reports (see Article 21)

- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:
(1) monitor that the action is implemented properly (see Article 11)

(i1) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(i11) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last
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indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’'’ (or similar, such as European research
infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

the internal organisation of the consortium
- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)
- settlement of internal disputes
- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

The following entities which cooperate with a beneficiary will participate in the action as ‘associated
partners’:

- KUNSILL LOKALI XGHAJRA (Xghajra), PIC 936767025
- OBCINA MORAVSKE TOPLICE (Toplice), PIC 926197420
-  COMUNE DI VALDOBBIADENE (Valdobbiadene), PIC 872338170

Associated partners must implement the action tasks attributed to them in Annex 1 in accordance with

' For the definition, see Article 190(2) EU Financial Regulation 2024/2509: “Where several entities satisfy the criteria
for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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Article 11. They may not charge contributions to the action (no lump sum contributions) and the costs
for their tasks are not eligible (may not be included in the estimated budget in Annex 2).

The tasks must be set out in Annex 1.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interests), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the associated partners.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the associated partners.

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
contributions to the action (no lump sum contributions) and the costs for the in-kind contributions are
not eligible (may not be included in the estimated budget in Annex 2).

The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors
Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The beneficiaries’
costs for subcontracting are considered entirely covered by the lump sum contributions for
implementing the work packages (irrespective of the actual subcontracting costs incurred, if any).

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of
support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of
interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying
out action), 19 (information) and 20 (record-keeping)also apply to the third parties receiving the
support (recipients).

The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority,
OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS
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10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: use qualified external auditors which
are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC12

- for the controls under Article 25: allow for checks, reviews, audits and investigations (including
on-the-spot checks, visits and inspections) by the bodies mentioned in that Article (e.g. granting
authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC13

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as
they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

12 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).

13 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).

19



Project: 101215559 — AXVM — CERV-2024-CITIZENS-TOWN-TT

BB AssoclaleRVithtiBRuremt KK Ares M88)% b398 Wafds/2025

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures
which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 157 EU Financial Regulation 2024/2509).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed
- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal
or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds

- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
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purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

eligibility (Article 6)

- consortium roles and set-up (Articles 7-9)
- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)

- information obligation (Article 19)
- payment, reporting and amendments (Articles 21, 22 and 39)

rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on provisions
set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).
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Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests

The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY

13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and
(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and
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(b) the recipients of the information are bound by an obligation of confidentiality.
The confidentiality obligations no longer apply if:
(a) the disclosing party agrees to release the other party
(b) the information becomes publicly available, without breaching any confidentiality obligation
(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/444'* and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

14 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15 — DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/1725".

15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/679'°).

They must ensure that personal data is:
- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

15 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJ L 295,21.11.2018, p. 39).

16 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and
(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results
The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)
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(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)

(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation
(e) storage in paper, electronic or other form
(f) archiving, in line with applicable document-management rules

(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority and

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.

The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© — [year] — [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
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results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.

17.2 Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge the EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):

Funded by the
European Union

Co-funded by the
European Union

Funded by the Co-funded by the
European Union European Union

The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer
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Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION

Not applicable

SECTION 3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the lump sum contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:

(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:
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(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(i) linked action information: not applicable
(b) circumstances affecting:
(i) the decision to award the grant or

(i1) compliance with requirements under the Agreement.

19.4 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents

The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action (proper
implementation of the work and/or achievement of the results as described in Annex 1) in line with the
accepted standards in the respective field (if any); beneficiaries do not need to keep specific records
on the actual costs incurred.

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

Ifabeneficiary breaches any of'its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting
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The beneficiaries must report on the progress of the action (e.g. deliverables, milestones, outputs/
outcomes, critical risks, indicators, etc; if any), in the Portal Continuous Reporting tool and in
accordance with the timing and conditions it sets out (as agreed with the granting authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2 Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report
- for interim payments (if any) and the final payment: a periodic report
The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:
- the financial statement (consolidated statement for the consortium)
- the explanation on the use of resources (or detailed cost reporting table): not applicable
- the certificates on the financial statements (CFS): not applicable.

The financial statement must contain the lump sum contributions indicated in Annex 2, for the work
packages that were completed during the reporting period.

For the last reporting period, the beneficiaries may exceptionally also declare partial lump sum
contributions for work packages that were not completed (e.g. due to force majeure or technical
impossibility).

Lump sum contributions which are not declared in a financial statement will not be taken into account
by the granting authority.

By signing the financial statement (directly in the Portal Periodic Reporting tool), the coordinator
confirms (on behalf of the consortium) that:

- the information provided is complete, reliable and true

- the lump sum contributions declared are eligible (in particular, the work packages have been
completed, that the work has been properly implemented and/or the results were achieved in
accordance with Annex 1; see Article 6)

- the proper implementation and/or achievement can be substantiated by adequate records and
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supporting documents (see Article 20) that will be produced upon request (see Article 19) or
in the context of checks, reviews, audits and investigations (see Article 25).

In case of recoveries (see Article 22), beneficiaries will be held responsible also for the lump sum
contributions declared for their affiliated entities (if any).

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).

21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.

ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE

22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.
The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.
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The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.
In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.
It remains the property of the EU until the final payment.

For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned.

This will be done on the basis of work packages already completed in previous interim payments.
Payments for ongoing/not yet completed work packages which the beneficiary was working on before
termination (if any) will therefore be made only later on, with the next interim or final payments when
those work packages have been completed.
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The amount due will be calculated in the following step:
Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary, on the
basis of the beneficiary’s lump sum contributions for the work packages which were approved in
previous interim payments.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.

The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.
If the balance is negative, it will be recovered in accordance with the following procedure:
The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

22.3.3 Interim payments

Interim payments reimburse the eligible lump sum contributions claimed for work packages
implemented during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Incomplete work packages and work packages that have not been delivered or cannot be approved
will be rejected (see Article 27).

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution
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Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for the
reporting period, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining eligible lump sum contributions
claimed for the implemented work packages (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Work packages (or parts of them) that have not been delivered or cannot be approved will be rejected
(see Article 27).

The final grant amount for the action will be calculated in the following steps:
Step 1 — Calculation of the total accepted EU contribution
Step 2 — Limit to the maximum grant amount
Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the lump sum contributions for the approved work packages.

34



Project: 101215559 — AXVM — CERV-2024-CITIZENS-TOWN-TT

BB AssoclaleRVithtiBRuremt KK Ares M88)% b398 Wafds/2025

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount
Not applicable

Step 3 Reduction due to the no-profit rule

Not applicable

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{ﬁnal grant amount

minus

{prefinancing and interim payments made (if any)}}.
If the balance is positive, it will be paid to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:
The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects lump sum contributions (see Article 27) or reduces the
grant (see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.
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The beneficiary revised final grant amount will be calculated in the following step:
Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:

{{total accepted EU contribution for the beneficiary
divided by
total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.
The granting authority will send a pre-information letter to the beneficiary concerned:
- formally notifying the intention to recover, the amount to be recovered and the reasons why and
- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.4 Enforced recovery
If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
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agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)
(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)
(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2024/2509.

The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 23.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/2366'" applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22.5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the reference rate applied by the European
Central Bank (ECB) for its main refinancing operations in euros, plus the percentage specified in the
Data Sheet (Point 4.2). The ECB reference rate to be used is the rate in force on the first day of the
month in which the payment deadline expires, as published in the C series of the Official Journal of
the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

17 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).
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Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 28) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one
or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.
23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES

Not applicable

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits
25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
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the action and compliance with the obligations under the Agreement, including assessing lump sum
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
requested — any information and data in addition to deliverables and reports already submitted.
The granting authority may request beneficiaries to provide such information to it directly. Sensitive
information and documents will be treated in accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement, unless
otherwise agreed with the granting authority (see Data Sheet, Point 4.2).

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
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any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

Audits (including audit reports) will be in the language of the Agreement, unless otherwise agreed
with the granting authority (see Data Sheet, Point 4.2).

25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding

The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

25.4 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/2013!8 and No 2185/96'?
- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 263 of EU Financial Regulation 2024/2509.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete

18 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

19 Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of findings
25.5.1 Consequences of checks, reviews, audits and investigations in this grant

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

25.5.2 Extension from other grants
Findings of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of lump sum contributions: the notification will include:
(a) an invitation to submit observations on the list of grants affected by the findings
(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:
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(i) considers that the submission of revised financial statements is not possible or practicable
or

(i1) does not submit revised financial statements.
If the extension concerns grant reductions: the notification will include:
(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.

The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

25.6 Consequences of non-compliance

Ifabeneficiary breaches any of'its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS

26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTER S CONSEQUENCES OF NON-COMPLIANCE
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SECTION 1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF CONTRIBUTIONS

27.1 Conditions

The granting authority will — at interim payment, final payment or afterwards — reject any lump sum
contributions which are ineligible (see Article 6), in particular following checks, reviews, audits or
investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible lump sum contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects lump sum contributions, it will deduct them from the lump sum
contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(1) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
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awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure

If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).

SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29 — PAYMENT DEADLINE SUSPENSION

29.1 Conditions

The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.

29.2 Procedure
The granting authority will formally notify the coordinator of the suspension and the reasons why.
The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

44



Project: 101215559 — AXVM — CERV-2024-CITIZENS-TOWN-TT

BB AssoclaleRVithtiBRuremt KK Ares M88)% b398 Wafds/2025

If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

If payments are suspended for one or more beneficiaries, the granting authority will make partial
payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.
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The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.

ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension
31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of'it, if exceptional circumstances
— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:
- the reasons why

- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.
The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

31.2 EU-initiated GA suspension
31.2.1 Conditions
The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:
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(i) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(c) other:
(1) linked action issues: not applicable
(i) additional GA suspension grounds: not applicable.
31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).
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ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination
32.1.1 Conditions and procedure
The beneficiaries may request the termination of the grant.
The coordinator must submit a request for amendment (see Article 39), with:
- the reasons why
- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the
report submitted and taking into account the lump sum contributions for activities implemented before
the end of work date (see Article 22). Partial lump sum contributions for work packages that were not
completed (e.g. due to technical reasons) may exceptionally be taken into account.

If the granting authority does not receive the report within the deadline, only lump sum contributions
which are included in an approved periodic report will be taken into account (no contributions if no
periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination
32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why
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- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)

- the date the beneficiary ends work on the action (‘end of work date”’)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects
The coordinator must — within 60 days from when termination takes effect — submit:
(i) areport on the distribution of payments to the beneficiary concerned

(i) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work

(ii1)) a second request for amendment (see Article 39) with other amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the reports
submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for completed and
approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included in the
periodic report for the next reporting periods when those work packages have been completed.

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).
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After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:
(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants

(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(1) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(1) substantial errors, irregularities or fraud or
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(i) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.)

(k) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(1) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (1) or (j) and to reallocate its tasks, or

(m) other:
(1) linked action issues: not applicable
(i1) additional GA termination grounds: not applicable.
32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:

- formally notifying the intention to terminate and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects
(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis
of the report submitted and taking into account the lump sum contributions for activities
implemented before termination takes effect (see Article 22). Partial lump sum contributions
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for work packages that were not completed (e.g. due to technical reasons) may exceptionally
be taken into account.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only lump sum
contributions which are included in an approved periodic report will be taken into account (no
contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:
The coordinator must — within 60 days from when termination takes effect — submit:
(i) areport on the distribution of payments to the beneficiary concerned

(i1) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work

(iii)) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
reports submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for
completed and approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included
in the periodic report for the next reporting periods when those work packages have been
completed.

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).
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If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS

ARTICLE 33 — DAMAGES

33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.

33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 137 to 148 EU Financial Regulation 2024/2509 and Articles 4 and 7 of

Regulation 2988/95%%).

SECTION 4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

20 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:
- prevents either party from fulfilling their obligations under the Agreement
- was unforeseeable, exceptional situation and beyond the parties’ control

- was not due to error or negligence on their part (or on the part of other participants involved
in the action) and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management
EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).
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If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication
The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.

ARTICLE 37 — INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions.
The Terms and Conditions take precedence over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES

In accordance with Regulation No 1182/71?!, periods expressed in days, months or years are calculated

from the moment the triggering event occurs.
The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

21 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:
- the reasons why
- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries
In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.
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New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with
- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and

- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement
If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring

action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU).
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For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE

The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.

SIGNATURES

For the coordinator For the granting authority
Laszl6 Dicsé with ECAS id n0099p34 signed in the Participant Signed by Katerina XETHALI with ECAS id xethaai as an authorised
Portal on 26/05/2025 at 13:52:12 (transaction id Sigld-5242-PzsAeu representative on 27-05-2025 19:42:42 (transaction id SigId-
OrucCeTb05RdojUgOWHzQaFfb9IgFU9q3n7)LiGzzZ7f3wjVzqdc7raW 17511-w5RpAi2bizsTaQuTV4bSIL1zHKNhzN8IKZXSTJhXqgA4gnohc
RpDgkIh1tDdjwsWh8SzsndaBLG-rSOvSrmBGYC9fvh5)EPA3y-jKykY6 45xHLCNPzm9R3auoyYcpvK4pABTIPOwNS55jPK8-
C87nHur8EzZHaioBhSqfUuMEoVawGWtmRzUOIobUqTwbxdbgzWj rSOvSrmBGYC9fvh5JEPA3y-orYoWZ1UgBpSMuOf5rEviHxjjgXFpx4ul
Bbth1ir4jIBEThDc4oPV8LbqusRhLm). Timestamp by third party at EnfIztOCvToQONS22M3tR1ijFgzsfHY5xv4AfTHJWAOSOOTpcWzHtW)
2025.05.26 13:52:16 CEST 2025.05.27 19:42:45 CEST
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DESCRIPTION OF THE ACTION (PART A)

COVER PAGE

Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.

PROJECT

Grant Preparation (General Information screen) — Enter the info.

Project number: 101215559

Project name: Alsomocsolad, Xghajra, Valdobbiadene, Moravske Toplice Cooperation

Project acronym: AXVM

Call: CERV-2024-CITIZENS-TOWN-TT

Topic: CERV-2024-CITIZENS-TOWN-TT

Type of action: CERV-LS

Service: EACEA/B/03

Project starting date: first day of the month following the entry into force date

Project duration: 11 months
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

AXVM is a project of four rural settlements far from county seats and urban centers. In the course of the project,
delegations of 8-20 people from four different countries and four small settlements with different characteristics meet.
COO Alsémocsolad (HU) 300 people,

PP1 Xghajra (MT) 2,192 people

PP2 Valdobbiadene (IT) 9931 people

PP3 Moravske Toplice (SI) 5,964 people

A single Work package according to the call contains 3 events. The delegations of the settlements meet first in Malta,
then in Italy, and finally in Hungary to conclude the project.

We conducted a survey among the partners, which helped us determine what the individual settlements expect from such
a series of meetings, as well as what opportunities they have to participate in them, prepare the topics of the project,
and conduct the meetings.

During the negotiations, we agreed that, in addition to the GENERAL INTRODUCTION, each settlement will present
their MOST IMPORTANT SETTLEMENT TOPIC and discuss this topic with the guests. The result of the preliminary
negotiations is that on the 3 meetings we will discuss the issues related to the FUTURE OF EUROPE that most affect
the settlements.

Thinking about and implementing the UN SUSTAINABLE DEVELOPMENT GOALS is of particular importance to
all of us, so the host presents the most relevant goals for the settlements in connection with the EU Green Deal program
in the local context, and leads a discussion on the topic.

Our goal is also that those, who have already participated in several EU programs (COO, PP3) provide good examples
to the "newcomers" (PP1, PP2) and help them TO PARTICIPATE IN FURTHER EU INITIATIVES and to establish
twin city relations.

After the 3 meetings, we draw up a REPORT AND RECOMMENDATIONS, which we send to MEPs and MPs, and
we communicate widely.

LIST OF PARTICIPANTS
PARTICIPANTS
Grant Preparation (Beneficiaries screen) — Enter the info.
Number | Role |Short name Legal name Country | PIC
1 COO | ALSOMOCSOLAD | ALSOMOCSOLAD KOZSEG HU 925847929
ONKORMANYZATA
2 AP Xghajra KUNSILL LOKALI XGHAJRA MT 936767025
3 AP Toplice OBCINA MORAVSKE TOPLICE SI 926197420
4 AP Valdobbiadene COMUNE DI VALDOBBIADENE IT 872338170
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Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work Work Package name Lead Beneficiary Effort Start End Deliverables
Package No (Person- Month Month
Months)
WP1 AXVM 1 - ALSOMOCSOLAD 1.00 11 | D1.1 — Meeting in Xghajra

D1.2 — Meeting in Valdobbiadene
D1.3 — Meeting in Alsdbmocsolad
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Work package WP1 - AXVM

Work Package Number WP1 Lead Beneficiary 1 - ALSOMOCSOLAD
Work Package Name AXVM

Start Month 1| End Month 11
Objectives

People living in small settlements in rural areas far from urban centers have limited infrastructural facilities and, due
to their lack of knowledge of foreign languages, they have very little contact with people from other EU countries.
Moreover, for them, the EU appears only after the local, regional self-government and the national government, as some
nebulous distant institution. Alsémocsolad is such a small village, but by being a part of many EU initiatives, it has the
experience it needs to help others to "open up". Taking advantage of the opportunity offered by CERV, we planned a
project by bringing together 4 small settlements in 4 countries, which will not only bring the settlements closer to each
other, but also to all of them to the EU.

Participants in the AXVM project gain personal experience of social and cultural diversity, the everyday problems of
EU citizens and their solution options. During discussions and debates, we clarify the role of the EU in all of this, and
formulate proposals on how to do all this better and more efficiently.

We would like to use the opportunity offered by CERV to acquire new potential cooperation partners in the future, even
within the framework of sister cities, to continue international cooperation projects in areas relevant to the partners.

In the planning phase of the project, we conducted intensive consultations. As a result, it is clear that the settlements
are primarily interested in getting to know each other. As the subject of the discussions, the initiating village raised the
most important issue for them, their connection to the EU Green Deal and the UN Sustainable Development Goals, and
getting to know their commitment. The partners also defined this as the goal of the project.

Malta, Slovenia and Hungary joined the EU 20 years ago, on May 1, 2004. By jointly analyzing the experiences of 20
years and discovering new opportunities, we can provide each other with mutual benefits for a better understanding and
support of the EU. It is important to formulate proposals for the future of the EU treating them as our own.

Based on the above, it can be stated that the goal of the AXVM project is to get to know European cultural, linguistic and
environmental diversity, belonging to Europe, solidarity, assistance based on reciprocity, learning together. The purpose
of the discussions on the future of Europe is to draw attention to the dangers of Euroscepticism and to present concrete
examples of strengthening the social cohesion of the EU.

The main target group of the project is the circle of delegates from the 4 settlements. The hosts of the meetings can involve
a larger part of the population of their settlement on a wider scale than this. We also invite the leaders and residents of
the traditionally cooperative neighboring settlements to join the project at local events. With the target group identified
in this way, it can be ensured that what is said at the events can spread widely and that the attention of the local society is
focused on the EU, the Europe of the future, and the global and local issues considered most important by the settlements.
The European Green Deal (EGD) is the growth plan for a climate-neutral Europe by 2050. It covers a wide range of areas
including climate change, energy, agriculture, industry, infrastructure, environment and biodiversity, transport, finance
and development, research and innovation.

The EGD serves as both an environmental, social and economic plan, covering all sectors through policy areas and
initiatives that together aim to make the EU a more sustainable and climate-resilient society, while promoting economic
growth and social equality.

The UN defines "sustainability" as: meeting the needs of the present without compromising the ability of future
generations to meet their own needs, which includes a balance between the environmental, economic and social
dimensions, ensuring a harmonious relationship between human activities and between the ecosystems of our planet.
In this context, sustainability can mean any effort that tries to ensure the well-being of current and future generations
within the limits of the natural world. This requires integrated and interdisciplinary knowledge, which is implemented
through policy frameworks.

The international literature hardly deals with the integration of the SDGs into the EGD, even though it would be
important, because Europe is making slow progress in achieving the sustainability goals. EGD policies are particularly
aligned with the Sustainable Development Goals related to clean energy (SDG7), climate change action (SDG13) and
sustainable consumption and production (SDG12). In contrast, there is significant under-representation in areas related
to social issues such as inequalities, poverty, hunger, health, education, gender equality, decent work and peace, as shown
in 1, 2, 3., lower alignment with SDGs 4, 5, 8, 10 and 16 is also indicated.

Today, there is a marginal increase in attention to environmental health (especially aquatic and marine life) and gender
equality. It can be noted that in addition to the spread of "Energy decarbonization and sustainable industry", there is
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progress in all areas, except for "Health, well-being and demography". The results call for a more integrated approach
to address the full spectrum of sustainability in a balanced way.

The Sustainable Development Goals (SDGs) and the Paris Agreement on climate change require profound
transformations in all countries, requiring complementary actions by governments, civil society, science and business.
However, the interested parties have not developed common knowledge and methodology on how to implement the 17
sustainable development goals.

Description

The AXVM project consists of single work package containing 3 events.

EV1 — meeting in Xghajra, Malta.

Delegations from Italy, Hungary (17-17 people) and from Slovenia (8 people).

EV2 — meeting in Valdobbiadene, Italy.

Delegations from Malta, Hungary (20-20 people) and from Slovenia (16 people).

EV3 — meeting in Alsémocsolad, Hungary.

Delegations from Italy, Malta (20-20 people) and from Slovenia (16 people).

After the general introduction, the host introduces and moderates a discussion on two topics determined by the analysis
of the preparatory surveys.

The 4 Project Partners hold 3 meetings (Event 1, 2, 3), where the delegations of the settlements, in addition to getting to
know each other, hold discussions according to the specific theme. Meetings 1 and 2 include 2 workshops:

Workshop 1: PRESENTATION OF THE TOWN AND DISCUSSION ON THE SELECTED PROBLEM OF THE
GUEST TOWN (approx. 2 hours)

a. general presentation (history, society, economy, environment, public life, relationships, opportunities, problems...)
b. EU relations, projects, funding...

c. description of democratic public life,

d. presenting the lives of minorities and disadvantaged people

e. description and discussion of the settlement problem determined on the basis of the preliminary survey

f. "why is international cooperation important to us?" searching for a joint answer to the question with the other PPs

g. discussion of the predetermined settlement theme (Xghajra: natural environment, Valdobiadene: local tourism)

h. summarizing thoughts and recommendations for other local governments, as well as national MPs, and MEPs

Workshop 2: ABOUT THE EUROPEAN UNION, THE EUROPEAN GREEN DEAL AND THE UN SUSTAINABLE
DEVELOPMENT GOALS (app. 2 hours)

a. the EU in general

b. belonging to Europe

c. the presentation of the local aspects of the EU's most important values and priorities

d. presentation of the EU's most important policy initiatives and their local consequences (the Action Plan on European
Democracy, the strategy to strengthen the application of the Charter of Fundamental Rights within the EU, the gender
equality strategy, the 2020 report on EU citizenship)

e. general description of the EUROPEAN GREEN DEAL AND the UN SDGs

f. Presentation of local commitment, initiatives, and projects related to the goal most relevant to the host selected from
among 17 goals before submitting the application (Xghajra: SDG 6, Valdobbiadene: SDG 7)

g. the interpretation and management of the selected SDG by the other Partners

h. conducting a short quiz by answering 5-6 questions about the SDGs with a small reward

i. recording summary thoughts and suggestions

Participants of the 1st and 2nd workshop: all guests, local citizens - if possible, those who participate as guests/
participated as members of a delegation in a meeting held in another settlement, supplemented by additional local
interested parties. Technical conditions: room for 60-80 people, with speakerphone and interpretation. A local moderator
leads the discussion, who also takes care of the schedule.

The last meeting to be held in Alsémocsolad is partially different from these. In addition to the hosts, Moravske Toplice
will also introduce themselves, and we will also discuss two topics defined for them (Alsémocsolad: local, active MGOs,
SDG 11., Moravske Toplice: minorities, SDG 3)

Unlike the two meetings above, we also hold a 3rd workshop:

Workshop 3: CONTINUING THE COOPERATION OF TOWNS (max. 1 hour)

The heads of the delegations evaluate the three meetings from the point of view of whether they received impulses on
which a more lasting cooperation could be built. The continuation does not necessarily mean the further cooperation of
all four settlements. It is possible that only 2-3 settlements will continue the process, but it is also possible that they will
agree on certain topics, the continuation of which can provide them with mutual benefits.
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Participants of the 3rd workshop: heads of delegations, approx. 5 people per settlement

The project ends with a summary document based on the 3 meetings held in 3 main areas. The summaries prepared at
the first two meetings will be unified with what was said and experienced at the meeting in Hungary. Alsémocsolad
prepares a draft of this document for the 3rd meeting, which, in consultation with the other three settlements, is sent to
the settlements for approval the week after the meeting. After that, it will be sent in accordance with the agreement to
the selected European Parliament Representatives and to the relevant national Parliament Representatives. At the same
time, everyone communicates it in the media on their own channels.
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STAFF EFFORT

Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 Total Person-Months
1 - ALSOMOCSOLAD 1.00 1.00
Total Person-Months 1.00 1.00
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LIST OF DELIVERABLES

Deliverables
Grant Preparation (Deliverables screen) — Enter the info.
The labels used mean:

Public — fully open (. 138 automatically posted online)

Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable | Deliverable Name Work Lead Beneficiary Type Dissemination Level Due Date

No Package (month)
No

DI.1 Meeting in Xghajra WP1 1 - ALSOMOCSOLAD OTHER PU - Public 5

D1.2 Meeting in Valdobbiadene WP1 1 - ALSOMOCSOLAD OTHER PU - Public 6

D1.3 Meeting in Alsémocsolad WP1 1 - ALSOMOCSOLAD OTHER PU - Public 11



https://eur-lex.europa.eu/legal-content/EN/ALL/?uri=CELEX:32015D0444&qid=1586092489803
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Deliverable D1.1 — Meeting in Xghajra

Deliverable Number DI.1 Lead Beneficiary 1 - ALSOMOCSOLAD
Deliverable Name Meeting in Xghajra

Type OTHER Dissemination Level PU - Public

Due Date (month) 5 | Work Package No WP1

Description

WP1 (as a single WP) consists of 3 meetings in 3 partners’ home town. The host will prepare a summary of the first two
meetings 3 weeks after the meetings. After the 3rd meeting, all summaries will be integrated into a common document.
This document contains both a summary of the 3 meetings and recommendations for other European municipalities
(mainly small rural municipalities). This final document will be sent by all 4 partners to their respective national
parliamentarians and EU parliamentarians.

The common language of all three meetings is English.

Title of the event: EV1 — Meeting in Xghajra.

Date and place: September 3-5, 2025, in Xghajra, Malta.

Estimated number of international participants: 42 foreign guests: 17-17 Italian and Hungarian, 8 Slovenian.
Estimated number of local participants: 15-20 local guests.

Program of activities:

Workshop 1: Presentation of the town and discussion on the selected problem of the guest town (approx..2 hours)

a. general presentation (history, society, economy, environment, public life, relationships, opportunities, problems...)
b. EU relations, projects, funding...

c. description of democratic public life,

d. presenting the lives of minorities and disadvantaged people

e. description and discussion of the settlement problem determined on the basis of the preliminary survey

f. "why is international cooperation important to us?" searching for a joint answer to the question with the other PPs
g. discussion of the predetermined settlement theme (Xghajra: natural environment)

h. summarizing thoughts and recommendations for other local governments, as well as national MPs and MEPs

Workshop 2: ABOUT THE EUROPEAN UNION, THE EUROPEAN GREEN DEAL AND THE UN SUSTAINABLE
DEVELOPMENT GOALS (app. 3 hours)

a. the EU in general

b. belonging to Europe (youth in/for Europe, citizen-oriented, equality promoting Europe)

c. the presentation of the local aspects of the EU's most important values and priorities

d. presentation of the EU's most important policy initiatives and their local consequences (the Action Plan on European
Democracy, the strategy to strengthen the application of the Charter of Fundamental Rights within the EU, the gender
equality strategy, the 2020 report on EU citizenship)

e. general description of the EUROPEAN GREEN DEAL AND the UN SDGs

f. Presentation of local commitment, initiatives, and projects related to the goal most relevant to the host selected from
among 17 goals before submitting the application (Xghajra: SDG 6)

g. the interpretation and management of the selected SDG by the other Partners

h. conducting a short quiz by answering 5-6 questions about the SDGs with a small reward

i. recording summary thoughts and suggestions

Cultural event: exhibition of local art + planting of the AXVM commemorative trees.
Objectives and expected results:

During the workshops, the partners discuss the theoretical foundations of the current and future situation of the EU
and analyze and compare through practical examples how each has used the opportunities offered by the EU. During
the discussions, they formulate their expectations and suggestions regarding the future of the EU. After each of the 3
meetings, the domestic partner prepares a memorandum, and then these are summarized to form the final document of
the project, which formulates these recommendations. The partners also send the final document to their own national
and EU parliamentarians, asking them to represent its contents in their work.

10
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We hope the meeting will:

- increase interest in the EU, in addition to learning about the general goals and operations, through specific projects
implemented and the opportunities offered by the EU funding system

- by introducing the 4 partners to each other, different solutions to similar problems and learning about common destinies
will strengthen the European identity

- later on, the establishment of twin-town or project-based cooperation between the partners

- by planting the AXVM tree, it will remain a reminder in every settlement, which from time to time offers an opportunity
to rethink the experiences related to the event and the EU

- the topics discussed with emphasis at the meetings (youth, equality, involving citizens in decision-making, planning,
etc.) will provide a good example for rethinking the development of local public life

- the final document prepared as a summary of the problems raised and suggestions made during the 3 meetings, as a
"bottom-up initiative", can help the MPs and MEPs.

Dissemination activities:

From the reports on the acceptance of the tender to the communication of the Project report and recommendations
following the project's conclusion, all participating settlements basically communicate through their own social media
channels and local forms of information. In all communications related to the project, it must be clearly stated which
EU source and how much support the cooperation is provided with.

In the period before each event, the hosting municipality invites local citizens, neighboring settlements and major
stakeholders to participate in the meeting with an open invitation and personal invitations and information. The project
partners also use the local and regional administrative networks (counties, districts) and the professional interest
representation organizations bringing together the settlements for the widest possible communication.

The hosts of the individual events organize the local press conference, create photo and video documentation, which is
made available to the partners. Each partner collects and shares media appearances with the others.

During our communication activities, we pay particular attention to legibility (font size and contrasts) and easy-to-
understand wording. All communications must comply with the conditions of non-discrimination and gender equality

Outputs:

Event Description Sheets (EDS) published on municipalities websites.

After all three meetings (EV1, EV2, EV3), the host municipality publishes the Event Description Form prepared by the
host about the current event on its own website in its own language and in English. The completed EDSs are shared by
the partners and published in their own languages and in English on their own websites.

Final report, recommendations

After the third meeting, a final document summarizing the experiences of the events and formulating recommendations
and suggestions for other similar municipalities, as well as for domestic and EU decision-makers, is prepared. Each
municipality sends this document to its competent domestic and EU parliamentarians and makes it publicly available
on its own website in its own language and in English.

Deliverable D1.2 — Meeting in Valdobbiadene

Deliverable Number D1.2 Lead Beneficiary 1 - ALSOMOCSOLAD
Deliverable Name Meeting in Valdobbiadene

Type OTHER Dissemination Level PU - Public

Due Date (month) 6 | Work Package No WP1

Description

WP1 (as a single WP) consists of 3 meetings in 3 partners’ home town. The host will prepare a summary of the first two
meetings 3 weeks after the meetings. After the 3rd meeting, all summaries will be integrated into a common document.
This document contains both a summary of the 3 meetings and recommendations for other European municipalities
(mainly small rural municipalities). This final document will be sent by all 4 partners to their respective national
parliamentarians and EU parliamentarians.

The common language of all three meetings is English.

11
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Title of the event: EV2 — Meeting in Valdobbiadene.

Date and place: October 1-3, 2025, in Valdobbiadene, Italy.

Estimated number of international participants: 56 foreign guests: 20-20 Maltese and Hungarian, 16 Slovenian.
Estimated number of local participants: 30 local guests.

Program of activities:

Workshop 1: Presentation of the town and discussion on the selected problem of the guest town (approx..2 hours)
. general presentation (history, society, economy, environment, public life, relationships, opportunities, problems...)
. EU relations, projects, funding...
. description of democratic public life,
. presenting the lives of minorities and disadvantaged people
. description and discussion of the settlement problem determined on the basis of the preliminary survey
"why is international cooperation important to us?" searching for a joint answer to the question with the other PPs
g. discussion of the predetermined settlement theme (Valdobbiadene: local tourism)
h. summarizing thoughts and recommendations for other local governments, as well as national MPs and MEPs

O OO0 oD

Workshop 2: ABOUT THE EUROPEAN UNION, THE EUROPEAN GREEN DEAL AND THE UN SUSTAINABLE
DEVELOPMENT GOALS (app. 3 hours)

a. the EU in general

b. belonging to Europe (youth in/for Europe, citizen-oriented, equality promoting Europe)

c. the presentation of the local aspects of the EU's most important values and priorities

d. presentation of the EU's most important policy initiatives and their local consequences (the Action Plan on European
Democracy, the strategy to strengthen the application of the Charter of Fundamental Rights within the EU, the gender
equality strategy, the 2020 report on EU citizenship)

e. general description of the EUROPEAN GREEN DEAL AND the UN SDGs

f. Presentation of local commitment, initiatives, and projects related to the goal most relevant to the host selected from
among 17 goals before submitting the application (Valdobbiadene: SDG 7)

g. the interpretation and management of the selected SDG by the other Partners

h. conducting a short quiz by answering 5-6 questions about the SDGs with a small reward

i. recording summary thoughts and suggestions

Cultural event: exhibition of local art + planting of the AXVM commemorative trees.
Objectives and expected results:

During the workshops, the partners discuss the theoretical foundations of the current and future situation of the EU
and analyze and compare through practical examples how each has used the opportunities offered by the EU. During
the discussions, they formulate their expectations and suggestions regarding the future of the EU. After each of the 3
meetings, the domestic partner prepares a memorandum, and then these are summarized to form the final document of
the project, which formulates these recommendations. The partners also send the final document to their own national
and EU parliamentarians, asking them to represent its contents in their work.

We hope the meeting will:

- increase interest in the EU, in addition to learning about the general goals and operations, through specific projects
implemented and the opportunities offered by the EU funding system

- by introducing the 4 partners to each other, different solutions to similar problems and learning about common destinies
will strengthen the European identity

- later on, the establishment of twin-town or project-based cooperation between the partners

- by planting the AXVM tree, it will remain a reminder in every settlement, which from time to time offers an opportunity
to rethink the experiences related to the event and the EU

- the topics discussed with emphasis at the meetings (youth, equality, involving citizens in decision-making, planning,
etc.) will provide a good example for rethinking the development of local public life

- the final document prepared as a summary of the problems raised and suggestions made during the 3 meetings, as a
"bottom-up initiative", can help the MPs and MEPs.

Dissemination activities:

From the reports on the acceptance of the tender to the communication of the Project report and recommendations
following the project's conclusion, all participating settlements basically communicate through their own social media
channels and local forms of information. In all communications related to the project, it must be clearly stated which
EU source and how much support the cooperation is provided with.

12
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In the period before each event, the hosting municipality invites local citizens, neighboring settlements and major
stakeholders to participate in the meeting with an open invitation and personal invitations and information. The project
partners also use the local and regional administrative networks (counties, districts) and the professional interest
representation organizations bringing together the settlements for the widest possible communication.

The hosts of the individual events organize the local press conference, create photo and video documentation, which is
made available to the partners. Each partner collects and shares media appearances with the others.

During our communication activities, we pay particular attention to legibility (font size and contrasts) and easy-to-
understand wording. All communications must comply with the conditions of non-discrimination and gender equality

Outputs:

Event Description Sheets (EDS) published on municipalities websites.

After all three meetings (EV1, EV2, EV3), the host municipality publishes the Event Description Form prepared by the
host about the current event on its own website in its own language and in English. The completed EDSs are shared by
the partners and published in their own languages and in English on their own websites.

Final report, recommendations

After the third meeting, a final document summarizing the experiences of the events and formulating recommendations
and suggestions for other similar municipalities, as well as for domestic and EU decision-makers, is prepared. Each
municipality sends this document to its competent domestic and EU parliamentarians and makes it publicly available
on its own website in its own language and in English.

Deliverable D1.3 — Meeting in Alsomocsolad

Deliverable Number D13 Lead Beneficiary 1 - ALSOMOCSOLAD
Deliverable Name Meeting in Alsomocsolad

Type OTHER Dissemination Level PU - Public

Due Date (month) 11 | Work Package No WP1

Description

WP1 (as a single WP) consists of 3 meetings in 3 partners’ home town. The host will prepare a summary of the first two
meetings 3 weeks after the meetings. After the 3rd meeting, all summaries will be integrated into a common document.
This document contains both a summary of the 3 meetings and recommendations for other European municipalities
(mainly small rural municipalities). This final document will be sent by all 4 partners to their respective national
parliamentarians and EU parliamentarians.

The common language of all three meetings is English.

Title of the event: EV3 — Meeting in Alsdémocsolad.

Date and place: April 1-3, 2026, Alsdbmocsolad, Hungary.

Estimated number of international participants: 56 foreign guests: 20-20 Italian and Maltese, 16 Slovenian.
Estimated number of local participants: 30-35 local guests.

Program of activities:

Workshop 1: Presentation of the town and discussion on the selected problem of the guest town + Moravske Toplice
(approx..3 hours)
. general presentation (history, society, economy, environment, public life, relationships, opportunities, problems...)
. EU relations, projects, funding...
. description of democratic public life,
. presenting the lives of minorities and disadvantaged people
. description and discussion of the settlement problem determined on the basis of the preliminary survey
"why is international cooperation important to us?" searching for a joint answer to the question with the other PPs
. discussion of the predetermined settlement theme (Alsémocsolad: active NGOs)
. summarizing thoughts and recommendations for other local governments, as well as national MPs and MEPs

o oW

o

50 h o
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Workshop 2: ABOUT THE EUROPEAN UNION, THE EUROPEAN GREEN DEAL AND THE UN SUSTAINABLE
DEVELOPMENT GOALS (app. 4 hours)

a. the EU in general

b. belonging to Europe (youth in/for Europe, citizen-oriented, equality promoting Europe)

c. the presentation of the local aspects of the EU's most important values and priorities

d. presentation of the EU's most important policy initiatives and their local consequences (the Action Plan on European
Democracy, the strategy to strengthen the application of the Charter of Fundamental Rights within the EU, the gender
equality strategy, the 2020 report on EU citizenship)

e. general description of the EUROPEAN GREEN DEAL AND the UN SDGs

f. Presentation of local commitment, initiatives, and projects related to the goal most relevant to the host selected from
among 17 goals before submitting the application (Alsémocsolad SDG 11, Moravske Toplice SDG 3)

g. the interpretation and management of the selected SDG by the other Partners

h. conducting a short quiz by answering 5-6 questions about the SDGs with a small reward

i. recording summary thoughts and suggestions

Workshop 3: POSSIBLE CONTINUATION OF THE ESTABLISHED COOPERATION (app. | hour)

The heads of the delegations evaluate the three meetings from the point of view of whether they received impulses on
which a more lasting cooperation could be built. The continuation does not necessarily mean the further cooperation of
all four settlements. It is possible that only 2-3 settlements will continue the process, but it is also possible that they will
agree on certain topics, the continuation of which can provide them with mutual benefits.

Participants of the 3rd workshop: heads of delegations, approx. 5 people per partner.
Cultural event: exhibition of local art + planting of the AXVM commemorative trees.
Objectives and expected results:

During the workshops, the partners discuss the theoretical foundations of the current and future situation of the EU
and analyze and compare through practical examples how each has used the opportunities offered by the EU. During
the discussions, they formulate their expectations and suggestions regarding the future of the EU. After each of the 3
meetings, the domestic partner prepares a memorandum, and then these are summarized to form the final document of
the project, which formulates these recommendations. The partners also send the final document to their own national
and EU parliamentarians, asking them to represent its contents in their work.

We hope the meeting will:

- increase interest in the EU, in addition to learning about the general goals and operations, through specific projects
implemented and the opportunities offered by the EU funding system

- by introducing the 4 partners to each other, different solutions to similar problems and learning about common destinies
will strengthen the European identity

- later on, the establishment of twin-town or project-based cooperation between the partners

- by planting the AXVM tree, it will remain a reminder in every settlement, which from time to time offers an opportunity
to rethink the experiences related to the event and the EU

- the topics discussed with emphasis at the meetings (youth, equality, involving citizens in decision-making, planning,
etc.) will provide a good example for rethinking the development of local public life

- the final document prepared as a summary of the problems raised and suggestions made during the 3 meetings, as a
"bottom-up initiative", can help the MPs and MEPs.

Dissemination activities:

From the reports on the acceptance of the tender to the communication of the Project report and recommendations
following the project's conclusion, all participating settlements basically communicate through their own social media
channels and local forms of information. In all communications related to the project, it must be clearly stated which
EU source and how much support the cooperation is provided with.

In the period before each event, the hosting municipality invites local citizens, neighboring settlements and major
stakeholders to participate in the meeting with an open invitation and personal invitations and information. The project
partners also use the local and regional administrative networks (counties, districts) and the professional interest
representation organizations bringing together the settlements for the widest possible communication.

The hosts of the individual events organize the local press conference, create photo and video documentation, which is
made available to the partners. Each partner collects and shares media appearances with the others.
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During our communication activities, we pay particular attention to legibility (font size and contrasts) and easy-to-
understand wording. All communications must comply with the conditions of non-discrimination and gender equality

Outputs:

Event Description Sheets (EDS) published on municipalities websites.

After all three meetings (EV1, EV2, EV3), the host municipality publishes the Event Description Form prepared by the
host about the current event on its own website in its own language and in English. The completed EDSs are shared by
the partners and published in their own languages and in English on their own websites.

Final report, recommendations

After the third meeting, a final document summarizing the experiences of the events and formulating recommendations
and suggestions for other similar municipalities, as well as for domestic and EU decision-makers, is prepared. Each
municipality sends this document to its competent domestic and EU parliamentarians and makes it publicly available
on its own website in its own language and in English.
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Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone | Milestone Name Work Package No | Lead Beneficiary Means of Verification Due Date
No (month)
1 EV1 Xghajra WP1 1 - ALSOMOCSOLAD number of participants (from the other 3 countries 2
and from Malta) - signatures, photos, travel
tickets, meal and accommodation bills
2 EV2 Valdobbiadene WPI1 1 - ALSOMOCSOLAD number of participants (from the other 3 countries 3
and from Malta) - signatures, photos, travel
tickets, meal and accommodation bills
3 EV3 Alsémocsolad WP1 1 - ALSOMOCSOLAD number of participants (from the other 3 countries 9
and from Malta) - signatures, photos, travel
tickets, meal and accommodation bills
LIST OF CRITICAL RISKS
Critical risks & risk management strategy
Grant Preparation (Critical Risks screen) — Enter the info.
Risk Description Work Package Proposed Mitigation Measures
number No(s)
1 organizational risk: failure to establish appropriate | WP1 Conclusion of a cooperation agreement that precisely sets out tasks, responsibilities, rights
relationships with partners and obligations
2 organizational risks failure to involve an adequate | WP1 Open call for participation, continuous communication with potential participants
number of participants
3 organizational risks: failure to hold meetings on time | WP1 Designation of new dates (possibly deadline extension?)
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Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk Description Work Package Proposed Mitigation Measures
number No(s)
4 financial risks: partner organizations are unable to | WP1 Partners include their respective amounts of the project in their budgets for 2025 and 2026
advance costs
5 financial risks: difficulties in accounting for costs | WP1 Conclusion of a cooperation agreement that precisely sets out tasks, responsibilities, rights
and obligations
6 force majeure one or more meetings cannot be held | WP1 Modification of the project schedule, possibly initiating a deadline extension

due to war, extreme weather, epidemic situation
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TECHNICAL DESCRIPTION (PART B)

COVER PAGE

Part B of the Application Form must be downloaded from the Portal Submission System, completed and then assembled and
re-uploaded as PDF in the system. Page 1 with the grey IMPORTANT NOTICE box should be deleted before uploading.

Note: Please read carefully the conditions set out in the Call document (for open calls: published on the Portal). Pay particular
attention to the award criteria; they explain how the application will be evaluated.

PROJECT

Alsdmocsolad, Xghajra, Valdobbiadene, Moravske Toplice

Project name: Cooperation
Project acronym: AXVM
Coordinator contact: Ms Gabriella Zagyva, Municipality of Alsomocsolad
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1. RELEVANCE

1.1 Background and general objectives

Background and general objectives

Describe the background and rationale of the project.

Llnsasin thoa neainat valovinnt tao tha coona oftbho onllD Lo dana tho nvainot addvaca tho conaoval abinatiiono aftbha anllD

People living in small settlements in rural areas far from urban centers have limited
infrastructural facilities and, due to their lack of knowledge of foreign languages, they have
very little contact with people from other EU countries. Moreover, for them, the EU appears
only after the local, regional self-government and the national government, as some nebulous
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distant institution. Alsémocsolad is such a small village, but by being a part of many EU
initiatives, it has the experience it needs to help others to "open up". Taking advantage of the
opportunity offered by CERV, we planned a project by bringing together 4 small settlements in
4 countries, which will not only bring the settlements closer to each other, but also to all of
them to the EU.

Participants in the AXVM project gain personal experience of social and cultural diversity, the
everyday problems of EU citizens and their solution options. During discussions and debates,
we clarify the role of the EU in all of this, and formulate proposals on how to do all this better
and more efficiently.

We would like to use the opportunity offered by CERV to acquire new potential cooperation
partners in the future, even within the framework of sister cities, to continue international
cooperation projects in areas relevant to the partners.

In the planning phase of the project, we conducted intensive consultations. As a result, it is
clear that the settlements are primarily interested in getting to know each other. As the subject
of the discussions, the initiating village raised the most important issue for them, their
connection to the EU Green Deal and the UN Sustainable Development Goals, and getting to
know their commitment. The partners also defined this as the goal of the project.

Malta, Slovenia and Hungary joined the EU 20 years ago, on May 1, 2004. By jointly
analyzing the experiences of 20 years and discovering new opportunities, we can provide
each other with mutual benefits for a better understanding and support of the EU. It is
important to formulate proposals for the future of the EU treating them as our own.

Based on the above, it can be stated that the goal of the AXVM project is to get to know
European cultural, linguistic and environmental diversity, belonging to Europe, solidarity,
assistance based on reciprocity, learning together. The purpose of the discussions on the
future of Europe is to draw attention to the dangers of Euroscepticism and to present
concrete examples of strengthening the social cohesion of the EU.

The main target group of the project is the circle of delegates from the 4 settlements. The
hosts of the meetings can involve a larger part of the population of their settlement on a wider
scale than this. We also invite the leaders and residents of the traditionally cooperative
neighboring settlements to join the project at local events. With the target group identified in
this way, it can be ensured that what is said at the events can spread widely and that the
attention of the local society is focused on the EU, the Europe of the future, and the global
and local issues considered most important by the settlements.

The European Green Deal (EGD) is the growth plan for a climate-neutral Europe by 2050. It
covers a wide range of areas including climate change, energy, agriculture, industry,
infrastructure, environment and biodiversity, transport, finance and development, research
and innovation.

The EGD serves as both an environmental, social and economic plan, covering all sectors
through policy areas and initiatives that together aim to make the EU a more sustainable and
climate-resilient society, while promoting economic growth and social equality.

The UN defines "sustainability" as: meeting the needs of the present without compromising
the ability of future generations to meet their own needs, which includes a balance between
the environmental, economic and social dimensions, ensuring a harmonious relationship
between human activities and between the ecosystems of our planet. In this context,
sustainability can mean any effort that tries to ensure the well-being of current and future
generations within the limits of the natural world. This requires integrated and interdisciplinary
knowledge, which is implemented through policy frameworks.

The international literature hardly deals with the integration of the SDGs into the EGD, even
though it would be important, because Europe is making slow progress in achieving the
sustainability goals. EGD policies are particularly aligned with the Sustainable Development
Goals related to clean energy (SDG7), climate change action (SDG13) and sustainable
consumption and production (SDG12). In contrast, there is significant under-representation in
areas related to social issues such as inequalities, poverty, hunger, health, education, gender
equality, decent work and peace, as shown in 1, 2, 3., lower alignment with SDGs 4, 5, 8, 10
and 16 is also indicated.
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Today, there is a marginal increase in attention to environmental health (especially aquatic
and marine life) and gender equality. It can be noted that in addition to the spread of "Energy
decarbonization and sustainable industry”, there is progress in all areas, except for "Health,
well-being and demography". The results call for a more integrated approach to address the
full spectrum of sustainability in a balanced way.

The Sustainable Development Goals (SDGs) and the Paris Agreement on climate change
require profound transformations in all countries, requiring complementary actions by
governments, civil society, science and business. However, the interested parties have not
developed common knowledge and methodology on how to implement the 17 sustainable
development goals.

1.2 Needs analysis and specific objectives

Needs analysis and specific objectives (n/a for Programme Contact Points)

Provide a needs assessment. A need is a gap between what is and what should/ would be helpful or useful.

The needs assessment should be your starting point. Specify what needs will be addressed and how they have been
identified. It should be specific and focus on the actual needs of the target group. It should include relevant, reliable
data and, a robust analysis clearly demonstrating the need for the action (therefore, avoid references to generic
statements and information about the problems and needs of the target group). The needs assessment should
incorporate gender equality issues and non-discrimination considerations that identify the differences between and
among women and men, girls and boys, in terms of their relative position in society and the distribution of resources,
opportunities, constraints and power in a given context. The data supporting the needs assessment should be
dissaggregated by sex, as well as age or disability, whenever possible. You can refer to existing research, studies and
previous projects that already demonstrate the need for action.

If your project is supported by a public authority, annex the Letter of support.

In accordance with the recommendations of the CERYV call, we used the experience of the
partners in previous international projects to develop the goals. Thus, the minimum objectives
are: contact with similar small settlements, strengthening of belonging to Europe, exchange of
experience in everyday settlement operations, as well as in the field of EGD and SDGs.

We started the planning of the project with a survey in order to learn about the possibilities,
problems and needs of the settlements. In addition to the introduction of the settlements, we
were able to learn about the areas in which they have been successful in their development,
or learn about other good examples and get ideas for solving their problems.

During another survey, in relation to the UN Sustainable Development Goals adopted in 2015,
we investigated how involved and committed the partner settlements are to the SDGs.

The “Introduction of our settlement” survey was answered differently by settlement, a total of
42 people (20 men and 22 women). The survey on the UN SDGs was answered by 46 people
(21 men and 25 women).

The summary of the surveys is based on a summary of the questionnaires:
INTRODUCTION OF OUR SETTLEMENT
Population number:

Alsdbmocsolad: 300

Xghajra: 2,192

Valdobbiadene: 9931

Moravske Toplice: 5,960 inhabitants
The territory of the settlement:

Alsbmocsolad: 13

Xghajra:

Valdobbiadene: 62,9 km?

Moravske Toplice:144 km?

Main geographical features (river, lake, mountain, etc.):
Alsémocsolad: 25 km to the North from the city of Pécs, on the picturesque slopes of the
Mecsek Mountain, in the so called Ridge great geographical region. The settlement is lined by
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hills from the East, and have four fish ponds created in 1960-ies by damming up the Habi
channel, from the West.

Xghajra : sea

Valdobbiadene is a town and municipality located in the Veneto region of northeastern Italy,
specifically in the Province of Treviso. It sits in a hilly area at the foot of the Prealps, about 50
kilometers northwest of Venice and around 30 kilometers northwest of Treviso.

Geographically, it lies within the Prosecco Hills, a UNESCO World Heritage site since 2019,
known for their picturesque landscapes of vineyards, rolling hills, and historic villages.
Valdobbiadene is one of the principal centers of Prosecco Superiore DOCG production—
together with nearby Conegliano—making it internationally famous for its sparkling wine.

The area is characterized by a mild climate and fertile soil, ideal for viticulture. The town is
nestled between the Piave River to the south and the Prealpine ridges to the north, which
provide both scenic beauty and a natural protection for agriculture.

Moravske Toplice: Part of the municipality is located in the flat area of Ravensko and Dolinsko
and the other in the hilly Gori¢ko area, small forests and groves, streams

Accessibility (how to get to your settlement by train, road, plane):

Alsomocsolad: Due to its end-of-the-road village nature, there is no transit traffic in our parish.
The closest smaller towns: Dombovar, Bonyhad, and Komlo are accessible within half an
hour. The town of Dombovar situated in Tolna County is approximately 15 km far from
Alsémocsolad to the North-West, at the same time this is the closest bigger town, too. There
is a bus service between our village and Magocs with 4 turns/day. The public bus service of
Volan is supplemented with the settlement’s ‘village caretaker service’ in order to provide
more flexible transportation supply: it offers one additional turn in the morning, at noon, and in
the afternoon to Magocs. The railway station called Magocs-Alsdomocsolad is at the same
time a freight terminal, too. All-in-all, 10 passenger trains pass through the station a day. The
railway station of Dombaovar is 13 km far from the station of MagocsAlsémocsolad, i.e. 12
minutes, where from the capital is reachable within 2 hours by IC.

Xghajra: Xghajra is accessible on road.

Valdobbiadene: Valdobbiadene is well-connected despite its rural setting, with regional roads linking it
to Treviso and Venice, both about an hour away by car. While it doesn't have its own train station,
nearby towns like Montebelluna offer rail access, and public buses connect the area to major hubs.
The closest airports are Treviso (40 km) and Venice Marco Polo (70 km). Though small, the town has
solid infrastructure to support tourism and local life, including hospitality services, health facilities, and
good internet coverage in central areas.

Moravske Teplice: by road (good connections, nearby motorway), by train (train station in nearby
Murska Sobota, 8km), by plane (from airports Zagreb, Graz, Ljubljana and Budapest)

Cultural institutions:

Alsomocsolad: The design of Alsdmocsolad’s institutions and community spaces is of human
dimensions and family-friendly where an accessible playing corner, activity books, and
permanent programs ensure useful pastime to families, and children living in families besides
social support. Such examples include the Village Hall, the centre of communities, and
community education, the Youth Club, the Interactive Depository in the Kid-Nest Forest
School, the Home of Virtual Sciences or the Forest Gym, and even the Autumn Light
Retirement Home, where not only social catering, but also the summer children catering is
implemented at a high level. The village does not have a nursery, a kindergarten, and a
school of its own, That is why school children get to the educational institutions by public
transport, nursery and kindergarten aged children are taken free of charge to Magocs by the
minibus of the ‘village caretaker’s service’ of Alsémocsolad.

Xghajra: local council

Valdobbiadene: Valdobbiadene, renowned for its Prosecco production, offers a variety of
cultural institutions and events that reflect its rich heritage. In the historic center, the Villa dei
Cedri hosts oenology exhibitions dedicated to sparkling wine, set within its lush gardens and
Art Nouveau salons. The Cathedral of Santa Maria Assunta is notable for its Venetian art and
architecture. The town also celebrates its wine culture through events like the Conegliano
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Valdobbiadene Festival, held annually on the third weekend in May, which showcases local
Prosecco to journalists, trade members, and consumers. Additionally, the surrounding
Prosecco Hills, recognized as a UNESCO World Heritage Site, offer a cultural landscape of
terraced vineyards and historic villages, embodying the area's deep-rooted winemaking
traditions.

Moravske Toplice: Cultural-Turistic Society “Ady Endre” Prosenjakovci, Cultural-Turistic
Society “Ceker” Fokovci, Cultural-Turistic Society TeSanovci, Cultural-Turistic Society “Zvon”
Pordasinci, SELENCA — Society for preservation on natural and cultural heritage, Cultural
Society “Jozsef Attila” Motvarjevci, Cultural Society “Antal Ferenc” Sredisce, Handcraft
Society “Vrtnica” Prosenjakovci, Cultural-Art Society “Jozef Kosi¢” Bogojina, Cultural-Art
Society “Avgust GaSpari¢” Vuc¢ja Gomila

Please continue the sentence

« Among the developments of the last 4-5 years, we are most proud of the fact that
o Alsoémocsolad: ... although depopulation, aging, and the emigration of young people are
also serious problems in our settlement, thanks to our innovations, strategic thinking and
community planning, we were able to forge a chance out of this danger and put Silver
economy and Sustainability at the center of our developments.

o Xghajra: we keep the locality very clean.

o Valdobbiadene: ...the recognition of the Prosecco Hills as a UNESCO World Heritage
Site has brought new attention and investment, boosting sustainable tourism,
enhancing cultural heritage, and encouraging young people to engage in wine-
related entrepreneurship.

o Moravske Toplice: ... we (together with other municipalities) constructed a new public
water supply B, construction and re-construction of Bilingual Elementary School
Prosenjakovci and Agromeloration (farmland) with Land Consolidation Martjanci-Norsinci.

« The three biggest obstacles to the development of our settlement are

o Alsémocsolad: ... lack of human resources, deterioration of the demographic and
economic situation, the unpredictable legal and financial situation.

o Xghajra: ... noise, construction dust

o Valdobbiadene: ...population aging and youth outmigration, limited public
transportation options, and the challenge of balancing tourism growth with
environmental preservation.

o Moravske Toplice: ... depopulation, brain drain and increasing urban-rural divide.

= The biggest help for the development of our settlement is that

o Alsémocsolad: Cooperation between different sectors at regional and international level,
the possibility of involving external experts, tax revenues from local businesses ensured
stable management

o Xghajra: ... more value in property

o Valdobbiadene: ...we benefit from strong cooperation within the Prosecco DOCG area,
support from regional and EU programs, and a globally recognized wine brand that drives
economic and cultural initiatives.

o Moravske Toplice: ... we are able to obtain national and EU funding for infrastructure and
“soft” projects. In addition, we are becoming substantial amount of revenues from tourist
tax.

« The municipality's most popular initiative in the settlement is the

o Alsémocsolad: ... so called “farm animal placement” program, running under the local
Economic Development Program

o Xghajra: ... keep the locality clean

o Valdobbiadene: ...promotion of wine tourism experiences through the "Strada del Prosecco"
(Prosecco Route), which connects wineries, local producers, and cultural sites, fostering
sustainable development and community involvement.

o Moravske Toplice: ... the financial support for newborns (1.200,00 EUR) and financial
support for young families when building a new home (subvention for utility charges —
2.000,00 EUR).
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The livelihood of the majority of people living in our settlement is ensured by

o_Alsomocsolad: ... 2 meat processing companies and a nursing home maintained by the
municipality.

o Xghajra: ... employed in various sectors

o Valdobbiadene: ... viticulture and wine production, agritourism, and related services in
hospitality, gastronomy, and local crafts.

o Moravske Toplice: ... employment in tourism, agriculture, companies located in Murska
Sobota and companies in nearby Austria.

The 3 largest employers in our settlement:

o Alsémocsolad: ... Pick Szeged Zrt, Mecsek Baromfi Kft, Municipality of Alsémocsolad

o Xghajra: ... restaurant, Smart City, construction

o Valdobbiadene: ...the Valdobbiadene Wine Consortium, Carpené Malvolti (historic winery),
and the Municipality of Valdobbiadene itself through public services and local
development programs.

o Moravske Toplice: ... Terme 3000 (tourism), Terme Vivat (tourism), Cista narava (Utility
company

« Our settlement cooperates with neighboring settlements in providing the following

services:

o Alsémocsolad: ... Services available in Magocs (7 km): Education - kindergarten and
primary school, Healthcare - family doctor, pediatrician, nurse service, dentist, pharmacy,
laboratory, physiotherapy, Shops, gas station, Transport: common railway station with
Magocs, bus, village bus Culture, entertainment: library, community center, sports field,
events + a community planning process was started with the newly elected mayors and
representatives of the 4 settlements about which are the missing services that we could
manage together - with better human resource management, better logistics - (e.g.
maintenance, institutional cleaning, maintenance of public areas, project management ,
IT, cyber security)

o Xghajra: ... waste collection, street lighting

o Valdobbiadene: ...environmental management (e.g. waste collection, rural landscape
protection), cultural programming across the Prosecco Hills, joint tourism marketing, and
participation in inter-municipal projects for rural development and youth engagement.

o Moravske Toplice: Regional development Programme, Cooperation in infrastructure
projects (water supply, waste management, cycling routes, roads), Education, Elderly care

The 3 most characteristic cultural values of our settlement:

o Alsémocsolad: ... Our community: community planning, involving the population in
decision-making. Ensuring the conditions for quality and conscious aging and health
preservation for our elderly. Sustainability, preservation of our environmental and
landscape values

o Xghajra: ... used to be used for boat houses and fishing

o Valdobbiadene: ... Prosecco wine culture and terraced vineyard landscapes,
community-based traditions linked to the rural calendar and festivals, and
preservation of architectural and artistic heritage (including rural chapels, villas, and
frescoes).

o Moravske Toplice: ... Thermal Spa Tradition, Culinary Heritage, Multicultural and Religious
Harmony

Our settlement has an active (sister town) relationship with:

o Alsémocsolad: Maréfalva (Romania), Helemba (Slovakia), Gyergy6remete (Romania),
Pelplin (Poland)

o Xghajra: Zabbar (MT)

o Valdobbiadene: ...We cooperate with several European wine-producing areas through EU
networks and twinning initiatives, particularly under the umbrella of cultural and rural
development projects (e.g. European Wine Cities network), though we do not have a formalized
sister city at the moment.

o Moravske Toplice: Biograd na Moru (Croatia)

The following events are regularly organized in our settlement:
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o Alsémocsolad: Village Day, Family Day, It's just naturall Festival, Ancestors' Day, Advent
program series

o Xghajra: Gostra, Talent shows,

o Valdobbiadene: "Primavera del Prosecco" (a wine and culture festival), "ValdobbiadeneJazz",
local saints’ festivals, harvest celebrations, and seasonal open winery weekends.

o Moravske Toplice: Community Traditional Games, Prekmurje Half Marathon, Cycling
Marathon

To what extent are the following areas typical of your settlement?

(1 —=not at all, 10 — very much)

Topics Alsémocsolad Xghajra Valdobbiaden | Moravske
e Toplice
Culture 4 7 9 9
Agriculture 6 6 10 9
Education 1 5 7 6
Religion 2 6 8 8
Art 1 5 7 7
Industry 5 5 8 4
Young people 2 7 7 6
Elderly people 8 6 7 7
Special gastronomy 0 5 10 9
Natural environment 9 10 10
Well-maintained public 3 7 9 8
parks
Political battles 0 5 5 5
Active NGOs _| 5 5 6
COVID hitthe 3 3 6 7
settlement
There are refugees 0 3 4 3
We have minorities 2 4 4
Crime 1 2 2 2

- 23/05/2025
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Presentation of our settlement

1.

10.

1.

the population in the last 5 years
Alsémocsolad: decreased
Xghajra: increased
Valdobbiadene: decreased
Moravske Toplice: increased
the average age
Alsébmocsolad: increased
Xghajra: decreased
Valdobbiadene: increased
Moravske Toplice: increased
education
Alsémocsolad: not changed
Xghajra: improved
Valdobbiadene: not changed
Moravske Toplice: improved
the situation of the elderly
Alsdémocsolad: improved
Xghajra: improved
Valdobbiadene: improved
Moravske Toplice: deteriorated
the situation of young people
Alsdémocsolad: improved
Xghajra: improved
Valdobbiadene: deteriorated
Moravske Toplice: deteriorated
transformation of local society
Alsémocsolad: a worse situation develops — (Maybe because of the Covid and due to the
national political and economic situation)
Xghajra: is in the right direction
Valdobbiadene: is in the right
direction
Moravske Toplice: is in the right direction
our settlement
Alsémocsolad: cooperates with the surrounding settlements
Xghajra: cooperates with the surrounding settlements
Valdobbiadene: cooperates with the surrounding settlements
Moravske Toplice: cooperates with the surrounding settlements
services not provided locally
Alsémocsolad: can be found within 25 km
Xghajra: can be found in 25 km
Valdobbiadene: can be found within 25 km
Moravske Toplice: can be found within 25 km
the settlement's transport links are
Alsdmocsolad: good, but public transport and e-mobility should be improved
Xghajra: good
Valdobbiadene: good
Moravske Toplice: good
the condition of the apartments can be said to be
Alsémocsolad: most of them need renovation
Xghajra: good
Valdobbiadene: good
Moravske Toplice: good
does the municipality support the renovation of apartments and houses?
Alsdbmocsolad: yes
Xghajra: no
Valdobbiadene: yes
Moravske Toplice: yes
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UN Sustainable Development Goals
Your involvement in the SDGs 1 — small, 10 — full)

[ No | Sustainable Development Goal Your involvement in the SDGs (1 — small, 10 - full)
Alsémocsolad Xghajra Affi Moravske ~
End poverty in all its forms everywhere 3 5 7
End hunger, achieve food security and improved nutrition and promote sustainable agriculture 2 6 6
Ensure healthy lives and promote well-being for all at all ages 10 7 8 1
Ensure inclusive and equitable quality education and promote lifelong learning opportunities for all 3 7 8
Achieve gender equality and empower all women and girls 4 6 7
- Ensure availability and r—— of water and sanitation for all 6 8 6
[EB Ensure access to affordable, reliable, sustainable and modern energy for all 8 7 9
Promote ined, inclusive and i ic growth, full and productive employment and decent 6 7 7
work for all
Build resilient infrastructure, promote inclusive and sustainable industrialization and foster innovation 7 6 6
Reduce inequality within and among countries 5 7 5
“ Make cities and human settlements inclusive, safe, resilient and sustainable 9 7 5
Ensure inabl. ionand production patterns 6 6 5
Take urgent action to combat climate change and its impacts Action 7 6 8
Conserve and sustainably use the oceans, seas and marine resources for sustainable development 0 8 4
Protect, restore and promote sustainable use of terrestrial ecosystems, sustainably manage forests, combat 5 5 5]
desertification and halt and reverse land d dation and halt biodiversity loss
Promote ful and inclusi: ieties for d provide access to justice for all and build 6 7 7
ffecti and inclusive institutions at all levels
“ Strengthen the means of implementation and revitalize the Global Partnerships for Sustainable Development 10 6 7

Based on the surveys, additional opportunities and needs were outlined. By selecting the
characteristic areas that most determine the life of the settlements, we can mutually inspire
each other by discussing 4 special areas in more detail than the general presentation. Thus,
Xghajra leads the topic of the natural environment, Valdobbiadene the local tourism,
Alsémocsolad the local active NGOs, Moravske Toplice the topic of minorities and
moderates a discussion about them.

The European Green Agreement and the issue of the UN SDGs are touched upon at each
meeting. Among the SDGs, each settlement leads the most significant SDG goal for them in
the survey: Xghajra SDG 6,Valdobbiadene SDG 7, Moravske Toplice SDG 3, Alsémocsolad

1.3 Complementarity with other actions and innovation — European added value

Complementarity with other actions and innovation (n/a for Programme Contact Points)
Explain how the project builds on the results of past activities carried out in the field and describe its innovative aspects.
Explain how the activities are complementary to other activities carried out by other organisations.

lllustrate the European dimension of the activities: trans-national dimension of the project; impact/interest for a number
of EU countries; possibility to use the results in other countries, potential to develop mutual trust/cross-border
cooperation among EU countries, etc.

Which countries will benefit from the project (directly and indirectly and why have you chosen them)? Where will the
activities take place?

Clarify to what extent the project builds on synergies with other EU projects. If applicable, explain to what extent your
project builds on previous project results in this field (state of play, relation to existing/recent developments,
approaches, achievements, other EU programmes).

Note: The project should also complement or add benefits to the EU Member States'interventions in the area of gender
equality and non-discrimination mainstreaming.

Several of the projects implemented by the two active settlements listed in the application's
annex have a special focus on the international level and are managed by experts. Compared
to these, the AXVM project is specifically a civil, community initiative based on the cooperation
of citizens, where the experts only take part in the introduction of each topic and the
professional control of proposals arising in connection with each topic.
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That is why the project can also serve as a complement to other projects that have already
been carried out. In addition, Xghajra have not yet participated in an international project, they
do not have an established international relationship with a foreign settlement, so their
introduction to the international scene gives the project special importance.

During the project, in addition to the general introduction of the settlements, personal contact
and the strengthening of mutual understanding and tolerance, the experience of belonging to
Europe, we hold discussions at the European, national, regional and local level

- about the role, possibilities and future of the European Union

- about the theoretical and practical importance and benefits of the European Green
Agreement and the UN Sustainable Development Goals, as well as possible/necessary
actions related to the SDG selected by the hosting Project Partner

- on a topic selected from among settlement problems that occur during everyday life.

In addition to the settlements directly participating in the project, they can broaden the scope
of the project by inviting their own neighboring settlements and their already existing sister
cities. The topics discussed, even if they are about local matters, have a much wider
relevance. We intend to internationalize this with intensive communication, a final report and
recommendations delivered to MEPs and MPs.

The final meeting, to be held at the end of April - beginning of May 2026, will be an opportunity
to commemorate the accession of Hungary, Malta and Slovenia to the EU on May 1, 2004, and
to celebrate the European Diversity Month locally. For this, we also welcome local large food
processing companies in Alsémocsolad. At the event, we will also invite a high-ranking national
and/or EU speaker to explain, among other things, the path towards an equality-oriented, non-
discriminatory Europe.

2. QUALITY

2.1 Concept and methodology

Concept and methodology

Outline the approach and methodology behind the project. Explain why they are the most suitable for achieving the
project’s objectives. Include ethical and safety considerations to ensure that target groups are not subjected to harm in
any way.

Note: Methodology is not a list of activities but are instruments, approaches that will be used, applied and created.

In terms of the project cycle, during the preparation of the tender, the project planning
and programming are completed. During this, the participating settlements presented
their main features, opportunities and problems with the help of a uniform questionnaire.
The settlement topics were evaluated according to which are the most relevant and
which SDGs are the most important for the settlement.

After summarizing the questionnaires and evaluations, we determined which settlement
would prepare which settlement problem and which SDG for the discussion, or lead the
discussion.

The planning phase of the project ends after notification of the acceptance of the
application. At that point, the project is finalized by analyzing the minor changes that
have occurred during the elapsed time (approx. 6 months), by making possible minor
clarifications of the planning results, and by making changes that arise during the
conclusion of the contract.

In the implementation phase, the individual settlements carry out the tasks defined in the
plan, under the guidance of the coordinator. The project consists of 3 main stages, i.e. 3
events. All of them can be divided into preparation (organization) - implementation -
evaluation stages. After the final, third event, the evaluation of the entire project and the
formulation and communication of the final output, the project report and
recommendations close the implementation phase.

The last stage of the project cycle is the evaluation and control, in which the coordinator
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reports to the tenderer about the content and financial performance and the realization of
the goals. In this stage, the payments are checked as necessary, and the subsidy
amount specified in the subsidy contract is paid out.

The broad target group defined when the project was planned was "the population of the
settlements". Within this, we have planned meetings of delegations with varying
numbers per event and per settlement. During the composition of the delegations, the
range of participants in the project must be determined taking into account age and
gender. The representation of the elderly and young, as well as women and men, must
be proportional.

The above methodological considerations are related to the spirit of the tender, to the
development of Europeanness and a democratic, diverse civil Europe. We thought it was
the best and we think that joint planning, implementation and evaluation can lay the
foundation for the preparation of a useful project report and recommendation on the one
hand, and on the other hand it can give the participating settlements a chance for more
lasting cooperation in the future.

2.2 Consortium set-up

Consortium cooperation and division of roles (if applicable) (n/a for Town Twinning and Programme
Contact Points)

Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will
work together to implement the project. How will they bring together the necessary expertise? How will they complement
each other?

In what way does each of the participants contribute to the project? Show that each has a valid role and adequate
resources to fulfil that role.

Note: When building your consortium you should think of organisations that can help you reach objectives and solve
problems.

Insert text

n/a

2.3 Project teams, staff and experts

Project teams and staff

Describe the project teams and how they will work together to implement the project.

List the staff included in the project budget (budget category A) by function/profile (e.g. project manager, senior
expert/advisor/researcher, junior expert/advisor/researcher, trainers/teachers, technical personnel, administrative
personnel etc. and describe briefly their tasks. Provide CVs of all key actors (if required).

Note: Please ensure a gender-balanced representation in the composition of project teams and staff performing the
action.

Name and Organisation Role/tasks/professional profile and expertise
function

Mr Laszl6é Dics6é | Municipality of | Under his leadership, the village became well-known and

mayor Alsdomocsolad | recognized at the European level, leaving the ranks of settlements
without a role. This is evidenced by the many domestic and foreign
prizes awarded to the settlement. His work is characterized by
commitment to the development of small settlements and unbroken
community work. He helped create several organizations that later
developed into networks. He is active in many social and interest
protection organizations.

Ms Gabriella | Municipality of | Project manager. She has been working in the field of

Zagyva Alsémocsolad | environment and sustainability for 12 years, gained experience in
environmental green NGOs. Since 2019 she has been working at the Municipality
and climate of Alsémocsolad, as professional leader of an EU grant,
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coordinating 5 cooperating municipalities, support their work,
organize and administer programmes, ensure internal and
external communication. In this field, he is involved in several EU
tenders as project partner, pilot site or consortium leader. She is
responsible for international relations.

Financial manager. The financial performance of the project, the
establishment and operation of the independent financial system of
the project. Carrying out the separate accounting of the project,
documenting the financial receipts as required, processing
payments (invoice receipts based on contracts and performance
certificates, checking the financial compliance of the performance
certificates with the contract, making corrections if necessary)

Architect, urban planner, expert for EU funding, and foreign
relations. Initiator of several innovative projects for Alsémocsolad.

Since 2010 mayor of Municipality of Moravske Toplice. Has
coordinated numerous development projects in the field of water
supply, waste management, roads, green transition and tourism.
The municipality is one of the strongest and well-known tourism
destinations in Slovenia. Strong expertise in management,
communication skills, analytical thinking and decision-making.
Since 2010 vice-mayor of Municipality of Moravske Toplice. Is
coordinating strategic projects in the field of infrastructure and EU
partnerships. Strong communication and analytical skills.

Expert for EU funding. Has more than 15 years of experience in
managing EU funded projects. Has coordinated EU and national
projects in the field of tourism, cultural heritage, renewables and
business development.

Mayor of the Municipality of Valdobbiadene until June 2029.

Deputy Secretary and Head of the First Organizational Unit for
General Affairs of the municipality.

Head of the Third Organizational Unit for Financial Services of the
municipality

Since 2019 mayor of Xghajra, expert in organizing sport,
educational and cultural events. Taking care of cleaning of Xghajra
and maintaining security in the village.

She is a councillor since 2013. Professional teacher. She gives
free lessons to children in the community.

He is the executive, administrative and financial manager

Outside resources (subcontracting, seconded staff, etc)

If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members,
partner organisations, subcontracting, etc).

If there is subcontracting, please also complete the table in section 4. Moreover, ensure that subcontractors are
aware of gender mainstreaming and non-discrimination mainstreaming.

Insert text no
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2.4 Consortium management and decision-making

Consortium management and decision-making (if applicable) (n/a for Town Twinning and Programme
Contact Points)

Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions
will be taken and how regular and effective communication will be ensured. Describe methods to ensure planning and
control.

Note: The concept (including organisational structure and decision-making mechanisms) must be adapted to the
complexity and scale of the project.

Insert text n/a

2.5 Project management, quality assurance and monitoring and evaluation strategy

Project management, quality assurance and monitoring and evaluation strategy

Describe the measures planned to ensure that the project implementation is of high quality and completed in time.
Describe the methods to ensure good quality, monitoring, planning and control.

Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and
coverage of the activities and results (including unit of measurement, baseline and target values). The indicators
proposed to measure progress should be relevant, realistic and measurable.

Note: The monitoring and evaluation strategy should also incorporate gender and non-discrimination considerations in
order to measure changes and assess impact on gender equality issues. The indicators should be gender responsive
so that they can measure gender equality changes over time. For instance, a gender responsive indicator can measure
the increase in women’s rate of employment or changes in social attitudes towards gender roles in work-life balance.
The evaluation should be participatory and inclusive to all stakeholders, ensuring that women’s and men’s voices are
prevalent throughout the entire evaluation process.

The AXVM project includes the organization and conduct of 3 meetings. We can determine the
exact date of the planned meetings after the positive evaluation of the application, tentatively
planned for September, October 2025 and April 2026.

At this time, coordinator Alsémocsolad also provides detailed tasks related to the organization
- especially to the host of the first event, the municipality of Xghajra. In the case of our project,
quality assurance applies to two main areas:

For the smooth, high-quality organization of content and event management.

In relation to the content issues, the local organizers prepare the introduction, the
presentation of the undertaken local government area, the conduct of the debate, as well as
the general presentation of the SDGs and the specific, undertaken goal, and the moderation
of the debate. Another area related to quality: provision of accommodation, food, transport,
local guests, press, photo, video, signature sheet. In addition to these, the quality of the local
organization is indicated by the fact that it is conducted without discrimination, taking into
account gender aspects.

The coordinator Alsémocsolad Municipality has the Local Equality Strategy for the years

2020-2024, the mayor's delegation took part in Norway in 2018 on a study trip aimed at
ensuring equal opportunities between the sexes.

2.6 Cost effectiveness and financial management

Cost effectiveness and financial management (n/a for prefixed Lump Sum Grants)

Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-
effective way.

Indicate the arrangements adopted for the financial management of the project and, in particular, how the financial
resources will be allocated and managed within the consortium.

2\ Do NOT compare and justify the costs of each work package, but summarize briefly why your budget is cost
effective.
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Insert text. n/a

#SFIN-MGT-FM§% #@RSK-MGT-RM@F

3. IMPACT

3.1 Impact and ambition

Impact and ambition

Define the short, medium and long-term effects of the project.

Who are the target groups? How will the target groups benefit concretely from the project and what would change for
them? In what way will the gap identified be reduced? How will the activities contribute to improve the situation
(difference between starting point/state of play and the situation after the end of the project?) How will the activities
contribute to the promotion and advancement of gender equality and non-discrimination mainstreaming?

Does the project aim to trigger change/innovation? If so, describe them and the degree of ambition (progress beyond
the status quo).

Note: Results/outcomes are immediate changes that materialise for the target groups after the end of the project (e.g.
improved knowledge, increased awareness). Results/outcomes are different to deliverables. Deliverables are activities
undertaken and outputs produced with the resources allocated to the project, e.g. training courses, conferences,
manuals, video etc.

When defining expected results/outcomes and deliverables please consider if and how they will reduce, maintain, or
increase inequalities between women and men, boys and girls, in all their diversity. What gender, age and disability
differentiated results can be expected? How expected results will affect women and men, boys and girls from a range
of diverse social groups, differently?

Short-term effect: the 4 settlements introduce themselves to each other, personal and
professional, institutional relationships are built. Through the news about the project
supported by CERV, the settlements can become better known to the wider world. The
members of the settlement delegations can learn about a new approach to settlement
development and management, and learn about inspiring examples in the field of settlement,
regional, national and European-level policies. In particular, the general presentation of the
EU Green Agreement and the UN SDG and the specific SDG selected by the host, specific to
the settlement, can be of mutual benefit to the partners. The problems and solutions raised by
other partners make local governments more aware of their own developments.

With regard to the short-term impact, it should be mentioned that the partners have
undertaken to inform each other about the progress in the project's topics and the problems
that have arisen in a short report every year around Christmas for the 5 years after the end of
the project. If you are lucky, this may have the effect that they can be partners in other EU
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cooperation as well.

Medium-term effect: In the 5-8 years following the implementation of the AXVM project, the
project partners can continue the annual contact, during which they can consult on a single
settlement topic or other cases discussed in the EU policies. Among the medium- term
effects, it is hoped that 1-2 sister city relationships may develop. In our opinion, this is the
period during which the partners can also cooperate on issues of non-discriminatory
settlement management or community life free of gender discrimination.

In the long term, based on the recommendations and good examples of the AXVM project, the
neighbors and regional partners of the partner settlements will be able to get to know the
advantages of cooperation more thoroughly and be involved in future cooperation. Based on
the examples they have learned and adapted from others, the partners can make the
operation of their municipality and the development of their settlement more efficient and
sustainable.

3.2 Communication, dissemination and visibility

Communication, dissemination and visibility of funding

Describe the communication and dissemination activities which are planned in order to promote the activities/results
and maximise the impact (to whom, which format, how many, etc.). Clarify how you will reach the target groups, relevant
stakeholders, policymakers and the general public and explain the choice of the dissemination channels.

Describe how the visibility of EU funding will be ensured.

Communication and dissemination activities should also contribute to the promotion of gender equality and non-
discrimination. Communication materials should use gender inclusive language and positive visual representations.
E.g.: when developing videos or leaflets ensure that women and men, in all their diversity, are equally represented in
a non-stereotypical fashion and portrayed in active empowered roles. In addition, consider using communication
channels that they are accessible to general audience, in particular to persons with disabilities, or people from
marginalised groups.

From the reports on the acceptance of the tender to the communication of the Project report
and recommendations following the project's conclusion, all participating settlements basically
communicate through their own social media channels and local forms of information. In all
communications related to the project, it must be clearly stated which EU source and how
much support the cooperation is provided with.

In the period before each event, the hosting municipality invites local citizens, neighboring
settlements and major stakeholders to participate in the meeting with an open invitation and
personal invitations and information. The project partners also use the local and regional
administrative networks (counties, districts) and the professional interest representation
organizations bringing together the settlements for the widest possible communication.
The hosts of the individual events organize the local press conference, create photo and
video documentation, which is made available to the partners. Each partner collects and
shares media appearances with the others.

During our communication activities, we pay particular attention to legibility (font size and
contrasts) and easy-to-understand wording. All communications must comply with the
conditions of non-discrimination and gender equality.

3.3 Sustainability and continuation

Sustainability, long-term impact and continuation
Describe the follow-up of the project after the EU funding ends. How will the project impact be ensured and
sustained?

What will need to be done? Which parts of the project should be continued or maintained? How will this be
achieved? Which resources will be necessary to continue the project? How will the results be used?

Are there any possible synergies/complementarities with other (EU funded) activities that can build on the project
results?

The project partners are committed to participating in other EU initiatives in the future, even
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by formalizing settlement relations, as twin cities. Alsomocsolad invites the project partners in
the 2026-2030 period after the end of the project to commemorate the AXVM project each
year before Christmas, in the form of a Christmas greeting letter (possibly a video message),
in which they discuss the progress and successes in the most important issues discussed
during the project.

During the meetings, all four settlements plant a tree at the meeting site, which symbolizes
togetherness and friendship. A photo documenting the growth of this tree can be attached to
the greeting card.

During the European Diversity Month (May every year), the Project partners hold an online
meeting, where they evaluate the topic and under what conditions they could organize further
cooperation. If at least two partners decide to take advantage of the opportunity, they prepare
the project plan and secure the funds. In terms of further cooperation, topics related to EU
policies, institutions and development, the settlement environment, youth, and aging local
societies may be particularly important.
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4. OTHER

4.1 Ethics and EU values

Ethics and EU values

Describe ethics issues that may arise during the project implementation and the measures you intend to take to
solve/avoid them.

Describe how you will ensure gender and non-discrimination mainstreaming in the project cycle. This means integrating
gender equality and non-discrimination considerations in the design, implementation, monitoring and evaluation of
project activities. Projects activities should be pro-active and contribute to the equal empowerment of women and men,
girls and boys, in all their diversity, and ensure that they achieve their full potential, enjoy the same rights and
opportunities. Gender and non-discrimination mainstreaming are a key mechanism for achieving gender equality and
combating multiple and intersecting discrimination. In the delivery of project activities gender mainstreaming shall be
ensured by systematically monitoring access, participation, and benefits among different genders, and by incorporating
remedial action that redresses any gender inequalities and discriminatory effects in implementation of planned
activities. The activities shall also seek to reduce levels of discrimination suffered by particular groups (as well as those
at risk of multiple discrimination) and to improve equality outcomes for individuals.

If your project has a direct or indirect impact on children and their rights, indicate it clearly here. Make sure that your
project is based on a child rights approach, i.e. that all the rights of the EU Charter of Fundamental Rights and the
United Nations Convention on the Rights of the Child (UNCRC) and the Optional protocols, are promoted, respected,
protected and fulfilled. The project should address children as rights holders and should ensure their participation in
the design and implementation of the project. If you will have direct contacts with children you will have to provide a
child protection policies in line with the Keeping Children Safe Child Safequarding Standards.

Explain how you intend to address privacy/data protection issues related to data collection, analysis and dissemination.

Outline measures to be taken and the policies in place to guarantee full compliance with the EU values mentioned in
Article 2 of the Treaty on the European Union and Article 21 of the EU Charter of Fundamental Rights.

lnserttext

The 2012 Nobel Prize was awarded to the European Union (EU) "for its contribution to
the promotion of peace and reconciliation, democracy and human rights in Europe for
more than six decades." The European Union is considered a "community of values".

Ethics is the science of morality. By morality we mean the set of rules of conduct
collected by a given society on the basis of past experiences and deemed correct.
Outside the law, it is the strongest kind of norm. Moral rules are a type of social norms. In
other words, morality is a set of principles that help distinguish between good and bad,
social good and bad at the level of action.

The concept of morality has often changed throughout history, and at the same time,
there are still different moral views.

Social norms are rules of conduct that prescribe what is right and what should be done
according to possible behavior, non-compliance with the norm is foreseeable and usually
occurs. Without social norms there is no human society, they are as old as human
society.

3 essential moments of social norms:

« description of behavior

* normative classification of behavior

« prescribing the consequences of the violation

The ethical issues related to the AXVM project are discussed in the light of the above,
with the addition that the European Union community has developed an ethical
framework that is partially identical, but in many cases goes further. The fundamental
values of the European Union are respect for human dignity and human rights, freedom,
democracy, equality and the rule of law. These values unite all member states — no
country can belong to the Union that does not recognize these values.

The main objective of the European Union is to protect these values in Europe and to
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promote peace and the well-being of its citizens. The European Parliament, for its part,
tries to ensure that these values are enforced in EU legislation.

The Treaty of Lisbon officially confirmed universal civil rights as well as political,
economic and social rights. The Charter of Fundamental Rights prohibits discrimination
based on gender, race or skin colour. In addition, discrimination based on religion or
sexual orientation is prohibited.

What people expect from the EU and what they want to add to the debates about the
future of the EU is an important aspect for every project element. The AXVM project
examines the issue in a special but perhaps increasingly important topic for Europe, in
the relationship between small settlements and the EU.

One of the most important values of the European Union is equality. In order to give new
impetus to gender equality and set new policy goals, as outlined in President Ursula von
der Leyen's political guidelines, the Commission launched a new EU Gender Equality
Strategy for the period 2020-2025. The gender equality strategy sets out key measures
for 5 years and obliges the Commission to promote equality in all EU policies.

These decisions must be known and applied at the local level. To this end, the AXVM
project promotes the realization of gender equality by incorporating these as EU values
into the project elements.

#SETH-ICS-EIS# Z@SEC-URI-SUQH

4.2 Security

Security

Not applicable.
#SSEC-URI-SU§# #@DEC-LAR-DLQ#

5. DECLARATIONS

Double funding

Information concerning other EU grants for this project

YES/NO
A\Please note that there is a strict prohibition of double funding from the EU budget (except

under EU Synergies actions).

We confirm that to our best knowledge neither the project as a whole nor any parts of it have | yes
benefitted from any other EU grant (including EU funding managed by authorities in EU
Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural Funds, etc).
If NO, explain and provide details.

We confirm that to our best knowledge neither the project as a whole nor any parts of it are | yes
(nor will be) submitted for any other EU grant (including EU funding managed by authorities in
EU Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural Funds,
etc). If NO, explain and provide details.

Financial support to third parties (if applicable)

If in your project the maximum amount per third party will be more than the threshold amount set in the Call document,
Jjustify and explain why the higher amount is necessary in order to fulfil your project’s objectives.

Insert text

n/a

#SDEC-LAR-DL§#
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Estimated EU contribution

ATTENTION: The list of events has to correspond with the list of work-packages described in part B and
the events listed in part C. Please use the same order!
1 EVENT = 1 WORK-PACKAGE

Project AXV
title: M
Event
(Work Country . Nun'_lber of Nun:lber of Lump Sum
of the City International direct direct .
Package) event articipants articipants (T
Number P P P P
1 Malta Xghajra 41/55 60 EUR 12 690
2 Italy |Valdobbiadene 56/70 70 EUR 16 910
3 Hungary| Alsémocsolad 56/70 80 EUR 16 910
Total
Amount.

154 210 EUR 46 510
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ANNEXES

LIST OF ANNEXES

Standard

Detailed budget table/Calculator (annex 1 to Part B) — mandatory for Lump Sum Grants (see Portal Reference
Documents)

CVs (annex 2 to Part B) — mandatory, if required in the Call document

Annual activity reports (annex 3 to Part B) — mandatory, if required in the Call document

List of previous projects (annex 4 to Part B) — mandatory, if required in the Call document

Special
Other annexes (annex 5 to Part B) — mandatory, if required in the Call document
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LIST OF PREVIOUS PROJECTS
List of previous projects
Please provide a list of your previous projects for the last 4 years.
Participant Project Reference No Period Role Amount Website (if any)
and Title, Funding (startand (COO, (EUR)
programme end date) BEN, AE,
OTHER)
Moravske 024-0003/2022 01.07.2022 | Lead 243.720 https://www.morav
Toplice LASGori¢ko2020 (CLLD, - ske-
ERDF) 30.08.2023 toplice.si/projekti/iz
Challenges and potentials zivi-in-potenciali-e-
of e-approaches pristopov/
Moravske 411-0005/2017 01.01.2018 | BEN 553.300 https://keep.eu/pro
Toplice Interreg V-A Slovenia — - jects/18938/Develo
Hungary (2014-2020) 31.12.2020 pment-of-a-cross-
Development of a cross- bord-EN/
border tourism network, a
region of small wonders by
developing the offer
outside tourist centres
Moravske 430-0028/2016 01.08.2016 | BEN 1.038.025 https://keep.eu/pro
Toplice Interreg V-A Slovenia — - jects/22466/Develo
Hungary (2014-2020) 31.07.2019 pment-of-active-
Development of active touri-EN/
tourism products to raise
awareness of the cultural
and natural heritage of the
Slovenian-Hungarian border
region
Alsémocsolad Remote Rural Silver 2022 BEN 7.930
Twinning for EU
Alsomocsolad | Quality for Silver Life 2022 BEN 9.900
Alsémocsolad RECAH Contribution ID: 2023 BEN expert
3198cc53-11ce-4279- support
9539-4f0c8e186¢c6f
Technical assistance for
the creation of an energy
community (preparation
of a feasibility study)
Alsdmocsolad | EUCF No 864212 2023-2024 | LEAD 60.000
With cities for cities -
supporting local
sustainable energy
investments
Alsémocsoldd | HORIZON 2020 SHAREs | 2021-2024 | BEN expert
101033722 support
Simple and Smart Energy
Communities for All
Alsémocsolad | EUKI 2022-2024 | BEN expert
SURF Sustainable public support
building renovation -
building the future
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Grant Agreement number: 101215559 — AXVM — CERV-2024-CITIZENS-TOWN-TT

ESTIMATED BUDGET (LUMP SUM BREAKDOWN) FOR THE ACTION

B AssoclaleR VithHiBRuremt NP /Ares (o883 M7 \Whfds 2025

Estimated EU contribution

Estimated eligible lump sum contributions (per work package)

WP1 AXVM

Forms of funding

Lump sum contribution

1- ALSOMOCSOLAD

46 510.00

2 - Xghajra

3 - Toplice
4 - Valdobbiadene

46 510.00

ANNEX 2
Maximum grant amount'
b=a
46 510.00
46 510.00

X consortium

! The 'maximum grant amount' is the maximum grant amount fixed in the grant agreement (on the basis of the sum of the beneficiaries' lump sum shares for the work packages).

Page 1 of 1



ANNEX 4 XXX LUMP SUM MGA — MULTI & MONO

FINANCIAL STATEMENT FOR THE ACTION FOR REPORTING PERIOD [NUMBER]
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EU contribution

Eligible lump sum contributions (per work package)

WP1 [name]

WP2 [name]

WP3 [name]

WP4 [name]

WP5 [name]

WP6 [name]

WP7 [name]

WP8 [name]

WP9 [name]

WP10 [name]

WP [XX]

Forms of funding

[ Lump sum
contribution// Financing not
linked to costs/

[ Lump sum
contribution// Financing
not linked to costs/

[ Lump sum
contribution// Financing
not linked to costs/

[ Lump sum
contribution// Financing
not linked to costs/

[ Lump sum
contribution// Financing not
linked to costs/

[ Lump sum
contribution// Financing
not linked to costs/

[ Lump sum
contribution// Financing not
linked to costs/

[ Lump sum
contribution// Financing
not linked to costs/

[ Lump sum
contribution// Financing not
linked to costs/

[ Lump sum
contribution// Financing not
linked to costs/

[ Lump sum
contribution// Financing not
linked to costs/

Status of completion

COMPLETED

COMPLETED

COMPLETED

COMPLETED

COMPLETED

COMPLETED

COMPLETED

PARTIALLY COMPLETED

PARTIALLY COMPLETED

COMPLETED

NOT COMPLETED

Requested EU contribution

|=a+b+c+d+e+f+gthtitjrk

1 - [short name beneficiary]

1.1 - [short name affiliated entity]

2 — [short name beneficiary]

2.1 - [short name affiliated entity]

X — [short name associated partner]

Total consortium

The consortium hereby confirms that:

The information provided is complete, reliable and true.

The lump sum contributions declared are eligible (in particular, the work packages have been completed and the work has been properly implemented and/or the results were achieved; see Article 6).

The proper implementation of the action/achievement of the results can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 21 and 25).
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ANNEX 5

SPECIFIC RULES

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS —
ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16)

Rights of use of the granting authority on results for information, communication,
dissemination and publicity purposes

The granting authority also has the right to exploit non-sensitive results of the action for
information, communication, dissemination and publicity purposes, using any of the
following modes:

- use for its own purposes (in particular, making them available to persons working for
the granting authority or any other EU service (including institutions, bodies, offices,
agencies, etc.) or EU Member State institution or body; copying or reproducing them
in whole or in part, in unlimited numbers; and communication through press
information services)

- distribution to the public in hard copies, in electronic or digital format, on the
internet including social networks, as a downloadable or non-downloadable file

- editing or redrafting (including shortening, summarising, changing, correcting,
cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or
text elements extracting parts (e.g. audio or video files), dividing into parts or use in a
compilation

- translation (including inserting subtitles/dubbing) in all official languages of EU
- storage in paper, electronic or other form
- archiving in line with applicable document-management rules

- the right to authorise third parties to act on its behalf or sub-license to third parties,
including if there is licensed background, any of the rights or modes of exploitation set
out in this provision

- processing, analysing, aggregating the results and producing derivative works

- disseminating the results in widely accessible databases or indexes (such as through
‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or
not.

The beneficiaries must ensure these rights of use for the whole duration they are protected by
industrial or intellectual property rights.

If results are subject to moral rights or third party rights (including intellectual property rights
or rights of natural persons on their image and voice), the beneficiaries must ensure that they
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comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

COMMUNICATION, DISSEMINATION AND VISIBILITY (—ARTICLE 17)

Additional communication and dissemination activities

The beneficiaries must engage in the following additional communication and dissemination
activities:

- present the project (including project summary, coordinator contact details, list of
participants, European flag and funding statement and project results) on the
beneficiaries’ websites or social media accounts

- for actions involving publications, mention the action and the European flag and
funding statement on the cover or the first pages following the editor's mention

- for actions involving public events, display signs and posters mentioning the action and
the European flag and funding statement

- upload the public project results to the Rights and Values Project Results platform,
available through the Funding & Tenders Portal.
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Digitally sealed by the European Commission
Date: 2025.05.23 15:43:39 CEST

This electronic receipt is a digitally signed version of the document submitted by your
organisation. Both the content of the document and a set of metadata have been digitally
sealed.

This digital signature mechanism, using a public-private key pair mechanism, uniquely
binds this eReceipt to the modules of the Funding & Tenders Portal of the European
Commission, to the transaction for which it was generated and ensures its full integrity.
Therefore a complete digitally signed trail of the transaction is available both for your
organisation and for the issuer of the eReceipt.

Any attempt to modify the content will lead to a break of the integrity of the electronic
signature, which can be verified at any time by clicking on the eReceipt validation
symbol.

More info about eReceipts can be found in the FAQ page of the Funding & Tenders
Portal.

(https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq)

Commission européenne/Europese Commissie, 1049 Bruxelles/Brussel, BELGIQUE/BELGIE - Tel. +32 22991111
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